

APRIL 13, 2021 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Contr	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8S74	443567-1-52-01; 443568-1-52-01	\$1,741,406.00	10			1									1				1	74									13
E8S90	439457-2-52-01; 439457-4-52-01; 439457-5-52-01; 439457-6-52-01; 439457-7-52-01;	\$23,113,306.00	12			7	3		45	1	7	2			1	1			3	5		1							12
E8T07	192888-1-72-09	\$520,000.00	NO Pre-Qualification Required																										
E8T08	192910-2-72-02	\$340,000.00	NO Pre-Qualification Required																										
E8T09	192910-3-72-02	\$300,000.00	NO Pre-Qualification Required																										
E8T10	190910-4-72-02	\$364,000.00	NO Pre-Qualification Required																										
E8T11	403776-2-72-02	\$200,000.00	FDACS Commerical Applicator's License with categories in R-O-W Pest Control and Aquatic Pest Control																										

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.