



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM NO. 2

**DATE:** April 9, 2021

**TO:** PROPOSERS

**FROM:** *RMJ* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8S90  
Financial Project Nos.: 439457-2-52-01; 439457-4-52-01; 439457-5-52-01; 439457-6-52-01;  
439457-7-52-01

**County(ies):** Orange

**Project Name:** Resurface & Safety IMP. TPK ML Orange County MP 265.3 to 269.4

---

**BIDS TO BE RECEIVED: April 20, 2021 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS AND PAY ITEMS REVISIONS**

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S90** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

**RON DESANTIS  
GOVERNOR**

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

**KEVIN J. THIBAUT, P.E.  
SECRETARY**

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8S90**  
 Letting April 2021  
 FPID(s) 439457-5-52-01 + 439457-2-52-01 + 439457-4-52-01 + 439457-6-52-01 + 439457-7-52-01  
 Description Resurfacing and Safety Improvements - Turnpike Mainline (SR91) MP 265.3 – 269.4  
 County Orange

**Contract Addendum No. 2 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No  X  Yes      If yes,      total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:**



Turnpike Program Management Administrator

**DATE:** 4-9-21

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Added Sheets 2A and SQ-14A; adjusted project map and title to add Key Sheet Revisions box and Plan Revisions
2A	Added Signature Sheet for Revision 1
3-11	Updated <i>Summary of Pay Items (quantities updated as amended below)</i>
17	Revised limits of detail and updated pavement design ( <i>SQ quantities did not change</i> )
19	Revised limits of lane L1 pavement design ( <i>SQ quantities did not change</i> )
23	Revised limits of left shoulder ( <i>SQ quantities updated</i> )
27	Updated pavement design for left shoulder and L1 ( <i>SQ quantities updated</i> )
30	Updated pavement design on shoulders ( <i>SQ quantities updated</i> )
31	Revised limits of lane L1 pavement design and updated pavement design on right shoulder ( <i>SQ quantities updated</i> )
41	Revised limits of detail ( <i>SQ quantities did not change</i> )
44	Revised limits of detail ( <i>SQ quantities did not change</i> )
202	Updated temporary sheet pile wall as critical.
203	Updated temporary sheet pile wall as critical. Added note to maintain electrical connection and temporary removal of light pole 127.
SQ-14A	Added temporary highway lighting summary box
SQ-22, 24, & 25	Revised Milling and Asphalt quantities for 439457-4-52-01
L-1	Added Sheets L-2A and L-13A
L-2A	Added Signature Sheet for Revision 1
L-3	Added quantities from Sheet L-13A
L-5	Added <i>Relocated Luminaire</i> symbol
L-7	Added Sheet L-13A to <i>Project Layout</i>
L-13A	Added Sheet for light pole relocation

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 439457-4-52-01</b>					
<b>COMPONENT</b>	<b>PAY ITEM</b>	<b>SHEET</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>
Roadway	0327 70 4	SQ-22	MOD	20215	21270
	0327 70-20	SQ-24	MOD	23878	22823
	0327 70 102	SQ-24	MOD	2073	907
	0334 1 14	SQ-24	MOD	897	555
	0334 1 52	SQ-24	MOD	926	1235.1
	0334 1 54	SQ-24/25	MOD	15156.1	14847.0

**PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 439457-6-52-01**

COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0102-30-26	203/SQ-14A	ADD	-	1
Lighting	0630-2-11	L-3, L-13A	MOD	0	151
	0630-2-12	L-3, L-13A	MOD	0	160
	0635-2-11	L-3, L-13A	MOD	0	1
	0715-1-12	L-3, L-13A	MOD	438	817
	0715-1-13	L-3, L-13A	ADD	-	758
	0715-4-60	L-3, L-13A	ADD	-	1