



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 3

DATE: April 13, 2021

TO: PROPOSERS

FROM: *RMW* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S90
Financial Project Nos.: 439457-2-52-01; 439457-4-52-01; 439457-5-52-01; 439457-6-52-01;
439457-7-52-01

County(ies): Orange

Project Name: Resurface & Safety IMP. TPK ML Orange County MP 265.3 to 269.4

BIDS TO BE RECEIVED: April 20, 2021 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS AND QUANTITY REVISIONS

Plan sheets, Pay Items and Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans, Pay Items and Quantity Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S90** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8S90**
 Letting April 2021
 FPID(s) 439457-5-52-01 + 439457-2-52-01 + 439457-4-52-01 + 439457-6-52-01 + 439457-7-52-01
 Description Resurfacing and Safety Improvements - Turnpike Mainline (SR91) MP 265.3 – 269.4
 County Orange


Contract Addendum No. 3 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
 - ✓ Design + engineering data (CADD-Rev2.zip file)
-

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:



Turnpike Program Management Administrator

DATE:

4/13/2021

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added Sheet 2B
2B	Added Signature Sheet for Revision 2
3-11	Updated <i>Summary of Pay Items (quantities updated as amended below)</i>
S-1	Added Sheets S-2A
S-2A	Added Signature Sheet for Revision 2
S-3 - S-9	Added Pay Item 700-4-113
S-25	Revised Pay Item box to correct Pay Item number
S-41	Revised Pay Item box to correct Pay Item number, Added Pay Item 700-4-113

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 439457-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
SIGNING & PAVEMENT MARKING	0700-4-113	S-8 / S-41	ADD	0	1