

APRIL 20, 2021 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminou	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Cont	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over wate	ITS	Sidewalk	Other
E8S90	439457-2-52-01; 439457-4-52-01; 439457-5-52-01; 439457-6-52-01; 439457-7-52-01;	\$23,113,306.00	12			7	3		45	1	7	2			1	1			3	5		1						12

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.