December 14, 2021 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bitumino	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Soddin	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Cont	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over wate	ПЗ	Sidewalk	Other
E8T39	444301-1-52-01	\$1,701,283.00	20			6	6	7	11			17	7		1	2	1		1	2	3	1				2		13
E8T40	444978-1-52-01	\$3,311,830.00	7			1						4	72								1	5						10
E8T56	190774-4-52-16	\$500,000.00	Business Development Initiative Certification Required																									
E8T57	437913-1-72-03	\$700,000.00	No Experience Required																									
E8T58	421560-4-52-01	\$500,000.00	Business Development Initiative Certification Required																									

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.