

July 27, 2021 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bitumin	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Co	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over wa	ITS	Sidewalk	Other
Z8109	443611-4-E2-10	N/A	Experience in Overhead Signs																									
Z8110	443611-5-E2-10	N/A	Experience in Overhead Signs																									
Z8111	443611-6-E2-10	N/A	Experience in Overhead Signs																									
Z8112	443611-7-E2-10	N/A	Experience in Overhead Signs																									

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.