

June 8, 2021 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bitumin	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Co	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over wa	ITS	Sidewalk	Other
E8T23	192762-1-72-11	\$450,000.00	Pre-Qualitification NOT required																									
E8T24	192880-1-72-11	\$550,000.00	Pre-Qualitification NOT required																									
E8T25	448886-1-72-01	\$500,000.00	Pre-Qualitification NOT required																									
E7T26	448885-1-72-01	\$500,000.00	Experience in Drainage Repair																									
E8T27	448887-1-72-01	\$500,000.00	Experience in Asphalt Repair and Pavement Marking																									
E8T28	190773-1-52-38	\$385,000.00	Pre-Qualitification NOT required																									
E8T29	190774-4-52-15	\$265,000.00	Experience in Asphalt Repair and Pavement Marking																									
E8T30	190778-5-52-16	\$2,550,000.00	Experience in Landscaping																									
Z8099	443611-1-E2-10	N/A	Experience in Overhead Signs																									
Z8100	443611-2-E2-10	N/A	Experience in Overhead Signs																									
Z8101	443611-3-E2-10	N/A	Experience in Overhead Signs																									
Z8102	443611-4-E2-10	N/A	Experience in Overhead Signs																									
Z8103	443611-5-E2-10	N/A	Experience in Overhead Signs																									
Z8104	443611-6-E2-10	N/A	Experience in Overhead Signs																									
Z8105	443611-7-E2-10	N/A	Experience in Overhead Signs																									
Z8106	443610-6-D2-02	N/A	Pre-Qualitification NOT required																									

June 8, 2021 LETTING

Z8107	443610-7-D2-02	N/A	Pre-Qualitification NOT required
Z8108	443610-9-D2-02	N/A	Pre-Qualitification NOT required

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.