



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 6

DATE: March 12, 2021

TO: PROPOSERS

FROM: *RMAJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S66
Financial Project Nos.: 435784-1-52-01 and 435785-1-52-01
County(ies): Lake and Orange

Project Name: Roadway & Bridge Widening/Reconstruction/Signalization/ITS/Lighting/Landscaping & Toll Facilities Modifications on SR 91 (MP 272.917/C.M.P.23.824) & (MP 279.153/C.M.P. 5.147)

BIDS TO BE RECEIVED: March 23, 2021 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S66** with "File Type" **.006x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8S66**
 Letting **March 2021**
 FPID(s) **435784-1-52-01 + 435785-1-52-01**
 Description **WIDEN TPK-SR50 CLERMONT-ORANGE/LAKE C/L (MP271.17-274)**
WIDEN TPK-ORANGE/LAKE C/L-MINNEOLA (MP274-279.2) (4TO8 LNS)
 County **Orange / Lake**

Contract Addendum No. 6 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 4 (PDF file)
- ✓ Design + engineering data (CADD-Rev4.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



Turnpike Program Management Administrator

DATE: 2021-03-12

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
ROADWAY	
1	Added descriptions of new sheets to Sheet Index
1A	Added descriptions of Contract Addendum 6/Plan Revision 4
2D	New signature sheet added
3A-3T	New Proposal Summary of Pay Items
3G	Pay item 102-14 quantity modified
3H	Pay item 327-70-6, 327-70-19, 334-1-12, 334-1-55 & 337-7-25 modified
3I	Pay item 339-1 modified, Pay item 411-1, 411-2 & 425-1-705 added
3K	Pay item 520-6, 536-1-1, 536-1-3, 536-8-113, 570-1-2 modified. Pay item 536-5-1 added.
3S	Pay item 102-25-3 split by county
34	Clarified station
35	Corrected pavement design
37	Clarified stations
42	SR 91 sacrificial milling detail added
43	Inlets shifted and revised project totals
44	Inlets shifted and revised project totals
45	Added inlets and revised project totals
79	Added guardrail, shoulder gutter & inlets
94	Updated driveway callout
110	Updated guardrail and milling and resurfacing limits
111	Updated guardrail and milling and resurfacing limits
SQ-6	Added Pay Item No. 102-14
SQ-7	Added Pay Item No. 102-14
SQ-15	Modified Quantity
SQ-18	Added Pay Item No. 102-14
SQ-19	Added Pay Item No. 102-14
SQ-27	Modified Quantity
SQ-61	Pay item 327-70-6 & 334-1-12 modified
SQ-62	Pay item 334-1-12 & 334-1-55 modified
SQ-63	Pay item 334-1-55 modified
SQ-65	Pay item 327-70-6 modified
SQ-66	Pay item 327-70-19 & 334-1-12 modified
SQ-67	Pay item 334-1-55 & 337-7-25 modified
SQ-68	Pay item 337-7-25 modified
SQ-70	Pay item 339-1 quantities added
SQ-71	Pay item 339-1 quantities added
SQ-76	Pay item 520-6 quantities added
SQ-83	Pay item 536-1-1 & 536-8-113 quantities added
SQ-84	Pay item 536-1-3 & 536-5-1 quantities added
SQ-90	Pay item 570-1-2 quantities added
SQ-91	Pay item 570-1-2 quantities added
B-05C	Added Sheet
B-06	Revised Index for added signature sheet

BQC-01	Added Pay Items 411-1 and 411-2 and revised notes				
BC0-01	Revised Notes				
BW-124	Added note				
BW-125	Added note				
BW-129	Added note				
PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435784-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	102-14	3G	MOD	866	926
ROADWAY	327-70-6	3H	MOD	90	15966
ROADWAY	334-1-12	3H	MOD	3486.9	4099.1
ROADWAY	334-1-55	3H	MOD	10713.1	10760.1
ROADWAY	339-1	3I	MOD	539.4	547.7
ROADWAY	425-1-705	3I	ADD	0	3
ROADWAY	520-6	3K	MOD	8698	8948
ROADWAY	536-1-1	3K	MOD	9992	10243
ROADWAY	536-8-113	3K	MOD	5	6
ROADWAY	570-1-2	3K	MOD	160516	174050
PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435785-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	102-14	3G	MOD	1126	1296
ROADWAY	327-70-6	3H	MOD	965	82187
ROADWAY	327-70-19	3H	MOD	6454	14210
ROADWAY	334-1-12	3H	MOD	15431.6	18585.3
ROADWAY	334-1-55	3H	MOD	49182.9	49435.0
ROADWAY	337-7-25	3H	MOD	12696.5	13006.7
ROADWAY	339-1	3I	MOD	893.0	957.7
ROADWAY	411-1	3I	ADD	0	10
ROADWAY	411-2	3I	ADD	0	200
ROADWAY	536-1-3	3K	MOD	177	1958
ROADWAY	536-5-1	3K	ADD	0	1958
ROADWAY	570-1-2	3K	MOD	665374	729470