



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM NO. 7

**DATE:** March 19, 2021

**TO:** PROPOSERS

**FROM:** Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8S66  
Financial Project Nos.: 435784-1-52-01 and 435785-1-52-01  
County(ies): Lake and Orange

**Project Name:** Roadway & Bridge Widening/Reconstruction/Signalization/ITS/Lighting/Landscaping & Toll Facilities Modifications on SR 91 (MP 272.917/C.M.P.23.824) & (MP 279.153/C.M.P. 5.147)

---

#### **BIDS TO BE RECEIVED: March 23, 2021 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS, PAY ITEMS AND QUANTITY REVISIONS**

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans, Pay Items and Quantity Revisions.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S66** with "File Type" **.007x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS GOVERNOR

605 Suwannee Street Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8S66
Letting March 23, 2021
FPID(s) 435784-1-52-01 + 435785-1-52-01
Description WIDEN TPK-SR50 CLERMONT-ORANGE/LAKE C/L (MP271.17-274) / WIDEN TPK-ORANGE/LAKE C/L-MINNEOLA (MP274-279.2) (4TO8 LNS)
County Orange / Lake

Contract Addendum No. 7 includes: \*See Page 2 for details\*

- Digitally signed + sealed Contract Plan Revision 5 (PDF file)
Digitally signed + sealed Supplemental Specifications Package
Design + engineering data (CADD-Rev5.zip file)

Contract time revised No [X] Yes [ ] If yes, [ ] total calendar days

- Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: [Signature] Turnpike Program Management Administrator

DATE: 3-19-21

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>					
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>				
<b>ROADWAY</b>					
1	Added descriptions of new sheets to Sheet Index				
1A	Added descriptions of Contract Addendum 7 /Plan Revision 5				
2E	New signature sheet added				
3A-3T	New Proposal Summary of Pay Items				
3H	Pay item 110-2-2 quantity modified				
3I	Pay item 425-1-701 and 425-1-703 quantity modified				
SQ-54	Modified Quantity of 110-2-2				
SQ-56	Modified Quantity of 110-2-2				
<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435784-1-52-01</b>					
<b>COMPONENT</b>	<b>PAY ITEM</b>	<b>SHEET</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>
ROADWAY	110-2-2	3H	MOD	56.3	13.3
<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435785-1-52-01</b>					
<b>COMPONENT</b>	<b>PAY ITEM</b>	<b>SHEET</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>
ROADWAY	110-2-2	3H	MOD	213.3	39.6
ROADWAY	425-1-701	3I	MOD	36	48
ROADWAY	425-1-703	3I	MOD	14	12