



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM NO. 2

**DATE:** February 24, 2021

**TO:** PROPOSERS

**FROM:** *R M N* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8S66  
Financial Project Nos.: 435784-1-52-01 and 435785-1-52-01  
County(ies): Lake and Orange

**Project Name:** Roadway & Bridge Widening/Reconstruction/Signalization/ITS/Lighting/Landscaping & Toll Facilities Modifications on SR 91 (MP 272.917/C.M.P.23.824) & (MP 279.153/C.M.P. 5.147)

---

#### **BIDS TO BE RECEIVED: March 16, 2021 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the Letting date for the subject contract has been changed. Set forth below are the new Letting and Posting dates:

##### **Bid Opening Date:**

- The Bid Opening date for Contract **E8S66** has been changed to **March 16, 2021 at 2:30 PM.**

##### **Posting Dates:**

- The Posting dates for Contract **E8S66** has been changed to **March 30, 2021 or April 13, 2021.**

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S66** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.