FDOT

Florida Department of Transportation

RON DESANTIS Florida’s Turnpike Enterprise KEVIN J. THIBAULT, P.E.
GOVERNOR P.0. Box 613069, Ocoee, FL 34761 SECRETARY
407-532-3999

ADDENDUM NO. 3

DATE: March 4, 2021
TO: PROPOSERS

FROM: £ Méhard M. Nethercote, Jr.
District Contracts Administrator
Florida’s Turnpike Enterprise

SUBJECT: Contract No.: E8S66
Financial Project Nos.: 435784-1-52-01 and 435785-1-52-01
County(ies): Lake and Orange
Project Name: Roadway & Bridge Widening/Reconstruction/Signalization/ITS/Lighting/Landscaping &
Toll Facilities Modifications on SR 91 (MP 272.917/C.M.P.23.824) & (MP 279.153/C.M.P. 5.147)

BIDS TO BE RECEIVED: March 16, 2021 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised,
changed and supplemented as set forth below:

PLANS AND PAY ITEMS REVISIONS

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering
Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download the Plans
Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have.
See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/
to download E8S66 with “File Type” .003x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements
folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files
will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at
407-264-3885.

www.fdot.gov



FDOT

Florida Department of Transportation
RON DESANTIS 605 Suwannee Street KEVIN J. THIBAULT, P.E.
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8S66
Letting March 2021
FPID(s) 435784-1-52-01 + 435785-1-52-01

Description WIDEN TPK-SR50 CLERMONT-ORANGE/LAKE C/L (MP271.17-274)
WIDEN TPK-ORANGE/LAKE C/L-MINNEOLA (MP274-279.2) (4TO8 LNS)

County Orange / Lake

Contract Addendum No. 3 includes: *See Page 2 for details™*
v’ Digitally signed + sealed Contract Plan Revision 2 (PDF file)

v" Design + engineering data (CADD-Rev2.zip file)

Contract time revised No X  Yes If yes, total calendar days

v Addendum package is complete, has no known errors or omissions, has been reviewed for
constructability and biddability, and is ready for distribution to contract bidders.

H Digitally signed by
PatrICk M Patrick M Muench
Date: 2021.03.04
concurrence: Muench 12:26:56 -05'00" DATE:  2021-003-04

Turnpike Design Engineer

www.fdot.gov



CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS

SHEET

DESCRIPTION OF MODIFICATION

ROADWAY

1 Added descriptions of new sheets to Sheet Index
1A Added descriptions of Contract Addendum 3/Plan Revision 2
2B New signature sheet
3A-3T New Proposal Summary of Pay Items
3G Added quantities 102-14 and 102-107-1
3H Modified quantities 120-1, 120-6, 160-4, 285-704, 327-70-1, 334-1-11, 334-1-12, 337-7-
25, 337-7-80, 337-7-81 and added quantity 327-70-12
31 Modified quantities 337-7-82 & 337-7-85
3K Added quantity 522-1 and modified quantities 550-10-120, 570-1-2
3R Modified quantities 630-2-11 & 635-2-109
81 Fence construction added & milling shapes removed
114 Milling shapes removed
471-481 Revised end area and volume quantities to match Summary of Earthwork
502-534 Revised end area and volume quantities to match Summary of Earthwork
536 Revised end area and volume quantities to match Summary of Earthwork
553-575 Revised end area and volume quantities to match Summary of Earthwork
598-610 Revised end area and volume quantities to match Summary of Earthwork
643-673 Revised end area and volume quantities to match Summary of Earthwork
698-718 Revised end area and volume quantities to match Summary of Earthwork
1384 Area ID 3259 changed to Area ID 2019 to resolve duplicate labels.
1388 ‘Tree Preservation’ Area ID 3296 label changed to Area ID 72 to resolve duplicate labels.
1393 ‘Tree Preservation’ Area ID 3327 acreage changed from 1.44 AC to 0.87 AC to reflect
reductions in area due to MOT conflict.
“Tree Preservation’ Area ID 3327 acreage changed from 1.44 AC to 0.87 AC to reflect
1394 reductions in area due to MOT conflict. Area ID 3334 re-designated as a Selective
Clearing & Grubbing Area and added to Table (sheet 1431).
1395 Area ID 3334 added as a Selective Clearing & Grubbing Area.
1399 I/?rez(ii Ié) 6396 acreage changed from 2.27 AC to 0.90 AC to reflect proposed fence line for
ond B.
Area ID 6396 acreage changed from 2.27 AC to 0.90 AC to reflect proposed fence line for
1400 Pond B. Area ID 6401 acreage changed from 3.57 AC to 3.31 AC to reflect proposed
fence line for Pond B.
Area ID 6396 acreage changed from 2.27 AC to 0.90 AC to reflect proposed fence line for
1401 Pond B. Area ID 6404 acreage changed from 1.14 AC to 1.08 AC to reflect
modifications addressing pond grading.
1402 Area ID 6404 acreage changed from 1.14 AC to 1.08 AC to reflect modifications
addressing pond grading.
1429 Selective Clearing & Grubbing Table has been modified. Area ID 72 is added to the
Table and Species Legend modified.
1430 Selective Clearing & Grubbing Table has been modified and Species Legend modified.
Area IDs 3285, 3296, and 3325 are added to the Table.
1431 Selective Clearing & Grubbing Table has been modified, Area ID 3334 added to Table
and the Species Legend modified. Area IDs 3341 and 6396 are added to the Table.
1432 Selective Clearing & Grubbing Table has been modified and the Species Legend

modified.




Selective Clearing & Grubbing Table has been modified and the Species Legend

1433 modified. Area ID 6527 has been added to the Table.
SQ-3 Added 102-14 Quantities
SQ-4 Added 102-14 Quantities
SQ-5 Added 102-14 Quantities
SQ-10 Added 102-14 Quantities
SQ-14 Added 102-14 Quantities
SQ-15 Added 102-14 Quantities
SQ-16 Added 102-14 Quantities
SQ-17 Added 102-14 Quantities
SQ-21 Added 102-14 Quantities
SQ-27 Added 102-14 Quantities
SQ-28 Modified 102-2-200 and 102-2-300 Quantities
SQ-29 Modified 102-2-200 and 102-2-300 Quantities
SQ-31 Added 102-107-1 Quantities
SQ-58 Modified 120-1 and 120-6 Quantities
SQ-60 Modified 160-4 and 285-704 Quantities
SQ-61 Modified 334-1-12 Quantities, Added 334-1-11 Quantities
SQ-62 Modified 337-7-25 & 334-1-12 Quantities
SQ-63 Modified 337-7-80, 337-7-82, & 337-7-85 Quantities
SQ-65 Modified 327-70-1 Quantities
SQ-66 Added 327-70-12 Quantities
SQ-68 Modified 337-7-82 Quantities
SQ-80 Pay Item 522-1 Added to 435784-1-52-01
SQ-87 Modified 550-10-120 Quantities
SQ-90 Modified Pay Item 570-1-2 Quantities
SQ-91 Modified Pay Item 570-1-2 Quantities
TOLL FACILITIES
TF-001 Updated Index of Toll Facilities Plans
TF-002A Added signature sheet
TF-004 Added Digital Signature Note
TF-006 Revised quantities
DS1-101 Additional detail per bid question
DSE1-111 | Added Digital Signature Note
DS2-101 Additional detail per bid question
DSE2-111 | Added Digital Signature Note
SE1-001 Added Digital Signature Note
SE1-100 Revise general note, added Digital Signature Note
SE1-101 Added Digital Signature Note
SE1-102 Added Digital Signature Note
SE1-103 Added Digital Signature Note
SE1-111 Added Digital Signature Note
SE1-112 Added Digital Signature Note
SE2-001 Added Digital Signature Note
SE2-100 Revise general note, added Digital Signature Note
SE2-101 Added Digital Signature Note
SE2-102 Added Digital Signature Note
SE2-103 Added Digital Signature Note
SE2-111 Added Digital Signature Note




AA-001 Added Digital Signature Note
AS-002 Added Digital Signature Note
AS-101 Added Digital Signature Note
AS-102 Added Digital Signature Note
AS-201 Added Digital Signature Note
AS-301 Added Digital Signature Note
AS-302 Added Digital Signature Note
AS-501 Added Digital Signature Note
AS-502 Added Digital Signature Note
AM-001 Added Digital Signature Note
AM-201 Added Digital Signature Note
AM-502 Added Digital Signature Note
AE-001 Added Digital Signature Note
AE-101 Added Digital Signature Note
AE-102 Added Digital Signature Note
AE-103 Added Digital Signature Note
AE-201 Added Digital Signature Note
AE-202 Added Digital Signature Note
AE-401 Added Digital Signature Note
AE-501 Added Digital Signature Note
AE-502 Added Digital Signature Note
AE-503 Added Digital Signature Note
AE-504 Added Digital Signature Note
AE-505 Added Digital Signature Note
AE-601 Added Digital Signature Note
AE-602 Added Digital Signature Note
AE-603 Added Digital Signature Note
AE-604 Added Digital Signature Note
GE2-503 Added Digital Signature Note
PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 435784-1-52-01
ADD
OLD NEW
COMPONENT PAY ITEM SHEET hég}l? QUANTITY QUANTITY
Roadway 102-14 3G ADD 0 866
Roadway 102-107-1 3G ADD 0 160
Roadway 160-4 3H MOD 110968 111068
Roadway 285-704 3H MOD 5037 5137
Roadway 334-1-11 3H ADD 0 8.3
Roadway 334-1-12 3H MOD 3427.7 3494.1
Roadway 337-7-25 3H MOD 7277.2 6533.6
Roadway 337-7-80 3H MOD 20.3 86.8
Roadway 337-7-85 3H MOD 80.7 1614.0
Roadway 522-1 3K ADD 0 896
Roadway 550-10-120 3K MOD 2798 3101
Roadway 570-1-2 3K MOD 146778 160516
Toll Facilities 0630-2-11 3R MOD 216 1916
Toll Facilities 0635-2-109 3R MOD 14 20




PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 435785-1-52-01

ADD
OLD NEW
COMPONENT PAY ITEM SHEET l\égll? QUANTITY QUANTITY

Roadway 102-14 3G ADD 0 1126
Roadway 120-1 3H MOD 330127 437374
Roadway 120-6 3H MOD 556120 579451
Roadway 327-70-1 3H MOD 8646 3401
Roadway 327-70-12 3H ADD 0 2500
Roadway 337-7-82 3H MOD 922.2 973.2
Roadway 570-1-2 3K MOD 606061 665374




