



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM No. 1

DATE: February 2, 2021

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8S65
Financial Project Nos.: 441717-1-52-01 and 441717-2-52-01
County(ies): Sumter

Project Name: Reconstruct & Safety Improvements - TPK Mainline, MP 297-308

BIDS TO BE RECEIVED: March 9, 2021 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the Letting date for the subject contract has been changed. Set forth below are the new Letting and Posting dates:

Bid Opening Date:

- The Bid Opening date for Contract **E8S65** has been changed to **March 9, 2021 at 2:30 PM.**

Posting Dates:

- The Posting dates for Contract **E8S65** has been changed to **March 23, 2021 or April 6, 2021.**

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S65** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.