



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** February 19, 2021

**TO:** PROPOSERS

**FROM:** *RMA* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8S66  
Financial Project Nos.: 435784-1-52-01 and 435785-1-52-01  
County(ies): Lake and Orange

**Project Name:** Roadway & Bridge Widening/Reconstruction/Signalization/ITS/Lighting/Landscaping & Toll Facilities Modifications on SR 91 (MP 272.917/C.M.P.23.824) & (MP 279.153/C.M.P. 5.147)

---

#### **BIDS TO BE RECEIVED: March 9, 2021 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS AND PAY ITEMS REVISIONS**

Plan sheets and Pay Items for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items Revisions.

#### **SUPPLEMENTAL SPECIFICATIONS PACKAGE**

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8S66Specs\_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8S66** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS GOVERNOR

605 Suwannee Street Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8S66
Letting March 2021
FPID(s) 435784-1-52-01 + 435785-1-52-01
Description WIDEN TPK-SR50 CLERMONT-ORANGE/LAKE C/L (MP271.17-274) WIDEN TPK-ORANGE/LAKE C/L-MINNEOLA (MP274-279.2) (4TO8 LNS)
County Orange / Lake

Contract Addendum No. 1 includes: \*See Page 2 for details\*

- Digitally signed + sealed Contract Plan Revision 1 (PDF file)
Digitally signed + sealed Supplemental Specifications Package No. 1 (PDF file)
Design + engineering data (CADD-Rev1.zip file)

Contract time revised No [X] Yes [ ] If yes, [ ] total calendar days

- Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: [Signature] Turnpike Program Management Administrator

DATE: 2021-02-18

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
<b>ROADWAY</b>	
1	Added descriptions of new sheets to Sheet Index
1A	Added Summary of Revisions Sheet
2A	Added new Signature Sheet
3A	Modified Pay Item 415-1-4 Quantity for Bridge No. 750649
3B	New Proposal Summary of Pay Items
3C	Modified Pay Item 415-1-4 Quantity Total
3D	Modified Pay Item 455-143-5 Quantity for Bridge No. 750647 Modified Pay Item 455-133-2 Quantity for Bridge No. 754176
3E	Modified Pay Item 455-34-5 Quantity for Bridge No. 110608 Modified Pay Item 455-35-6 Quantity for Bridge Nos. 110609 and 110610 Modified Pay Item 455-35-110 Quantity for Bridge No. 110611 Modified Pay Item 455-143-5 for Quantity Bridge No. 110608 Modified Pay Item 455-144-6 for Quantity Bridge Nos. 110609, 110610 and 110611
3F	Modified Pay Items 455-34-5, 455-35-6, 455-35-110, 455-133-2, 455-143-5 and 455-144-6 Quantity Totals
3G	Modified Pay Items 0102-71-25 and 0102-71-26
3H	Modified Pay Item 110-4-10 Quantity
3I	Modified Pay Item 0425-1-451 Quantity
3I	Deleted Pay Item 0425-1-331 and Added Pay Item 0425-1-335
3I	Modified Pay Item 0425-2-61 Quantity
3I	Modified Pay Item 0425-2-62 Quantity
3I	Modified Pay Item 0425-1-701 Quantity
3I	Modified Pay Item 0425-1-702 Quantity
3I	Modified Pay Item 0425-1-703 Quantity
3I	Modified Pay Item 0425-1-704 Quantity
3I	Modified Pay Item 0430-175-118 Quantity
3J	Deleted Pay Item 0430-982-129 and Added Pay Item 0430-982-125
3K-3T	New Proposal Summary of Pay Items
32	Added typical section at roundabout to clarify roundabout truck apron pavement design
43-54	Modified P-3 <10' to P-3 Part. in Header
45	Modified Project Totals
48	Modified Manhole P-8 (<10') and Manhole P-8 (>10') Quantities
49	Modified Pay Item Gutter Inlets S-J (<10') and Gutter Inlets S-J (>10') Quantities
51	Modified Pay Item Gutter Inlets S-P (<10') and Gutter Inlets S-P (>10') Quantities
54	Modified Project Totals
57	Added Structure S-710
391	Modified RipRap Quantity Callout
425-427	Revised cross section to match structural wall limits
887	Modified NB inside shoulder special detour
893	Modified SB outside shoulder special detour and NB inside shoulder special detour
894	Modified SB outside shoulder special detour
895	Modified SB outside shoulder special detour
1033	Modified TTCP median ditch elevation
1064-1114	Modified SB outside shoulder special detour and NB inside shoulder special detour

1116-1122	Modified SB outside shoulder special detour and NB inside shoulder special detour
1170	Modified SB outside shoulder special detour and NB inside shoulder special detour
1172	Modified SB outside shoulder special detour and NB inside shoulder special detour
1341	Modified proposed utility per latest UWS
SQ-3	Modified Pay Item 102-71-25 quantity
SQ-4	Modified Pay Item 102-71-25 quantity
SQ-7	Modified Pay Item 102-71-25 and 102-71-26 quantities
SQ-11	Added Pay Item 102-71-25 quantity
SQ-12	Added Pay Item 102-71-25 quantity
SQ-15	Modified Pay Item 102-71-25 and 102-71-26 quantities
SQ-19	Modified Pay Item 102-71-25 and 102-71-26 quantities
SQ-23	Added Pay Item 102-71-26 quantity
SQ-27	Modified Pay Item 102-71-25 and 102-71-26 quantities
SQ-28	Modified Pay Item 0102-2200 and 0102-2300 quantity, Updated CR 438 Bridge Phasing Callouts
SQ-29	Modified Pay Item 0102-2200 and 0102-2300 quantity
SQ-54	Revised Pay Item 110-4-10 Quantity
<b>STRUCTURES</b>	
B-01	Modified Key Sheet
B-05A	Added new Signature Sheet
B-06	Added listing of new Signature Sheet
B-10	Modified titles of sheets BW-50 and BW-52
B-11	Modified Index for B2, B4 and BW Existing Plans
BQ3-02	Modified Pay Item 455-143-5 quantity
BQ4-02	Modified Pay Item 455-34-5 and 455-143-5 quantities
BQ6-01	Modified Pay Item 0455-35-6 and 0455-144-6 quantity
BQ6-02	Modified Pay Item 0455-35-6 and 0455-144-6 quantity
BQ9-01	Modified Pay Item 415-1-4 Quantity
BQ11-01	Modified Pay Item 0455-35-110 and 0455-144-6 quantity
BQW-01	Added Walls TW2-1 and TW2-2 to Pay Item 0455-133-2 quantity
B1-01	Modified Location of Buried Electric
B1-09	Modified Location of Buried Electric
B2-01	Added Walls TW2-1 and TW2-2
B2-07	Added Walls TW2-1 and TW2-2
B9-10	Modified Deck Reinforcing Structure No. 750649
B9-11	Modified Deck Reinforcing Structure No. 750649
B9-17	Modified Deck Reinforcing Structure No. 750649
BW-02	Added Walls TW2-1 and TW2-2
BW-31	Added TW2-1, TW2-2 and TW8-1 to Table
BW-34	Updated Design Wall Properties and Surcharge
BW-36	Added TW2-1 and TW2-2 to Soil Parameters Table
BW-37	Added Table for Table for TW8-1
BW-50	Modified Location of Buried Electric, Added Walls TW2-1 and TW2-2 and Modified Sheet Title
BW-52	Added Walls TW2-1 and TW2-2 and Modified Sheet Title
BW-124 thru BW-129	Modified Limits of Material Removal and Surcharge
BW-130	Modified Location of Buried Electric
BW-131	Modified Location of Buried Electric

BW-179	Added missing sheet to PDF
BX2-10 and BX2-11	Added Existing Bridge and Wall Plans
BX4-16 through BX4-48	
BXW-14 though BXW-21	

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435784-1-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	110-4-10	3H	MOD	7,840	3,021
ROADWAY	0430-175-118	3I	MOD	3,498	4,401
ROADWAY	0430-982-129	3J	DEL	1	0
ROADWAY	0430-982-125	3J	ADD	0	1
ROADWAY	0102-71-25	3G	MOD	25,032	33,985
ROADWAY	0102-71-26	3G	MOD	31,276	28,221
STRUCTURES	415-1-4	3A BR#750649	MOD	11,571	13,699
STRUCTURES	455-133-2	3D BR#754176	ADD	0	2,964
STRUCTURES	455-143-5	3D BR#750647	MOD	460	230

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435785-1-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	0425-1-451	3I	MOD	5	1
ROADWAY	0425-1-331	3I	DEL	2	0
ROADWAY	0425-1-335	3I	ADD	0	2
ROADWAY	0425-2-61	3I	MOD	39	38
ROADWAY	0425-2-62	3I	MOD	5	6
ROADWAY	0425-1-701	3I	MOD	37	49
ROADWAY	0425-1-702	3I	MOD	25	14
ROADWAY	0425-1-703	3I	MOD	13	11

ROADWAY	0425-1-704	3I	MOD	0	1
ROADWAY	0102-71-25	3G	MOD	67,206	78,081
ROADWAY	0102-71-26	3G	MOD	104,374	93,499
STRUCTURES	455-34-5	3E BR#110608	MOD	5,320	4,480
STRUCTURES	455-143-5	3E BR#110608	MOD	615	525
STRUCTURES	0455-35-6	3E BR#110609	MOD	4,700	4,300
STRUCTURES	0455-144-6	3E BR#110609	MOD	470	430
STRUCTURES	0455-35-6	3E BR#110610	MOD	4,935	4,515
STRUCTURES	0455-144-6	3E BR#110610	MOD	235	215
STRUCTURES	0455-35-110	3E BR#110611	MOD	1,645	1,290
STRUCTURES	0455-144-6	3E BR#110611	MOD	235	430

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
<b>SECTION</b>	<b>DESCRIPTION</b>
Special Provisions	Added SP3300802 Hot Mix Asphalt – General Construction Requirements