

MAY 11, 2021 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Contr	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8T03	442627-1-52-01	\$3,747,790.00	6			1							21								4	8	11				38		11
E8T13	405850-3-72-02	\$480,000.00	Experience in Pavement Marking																										
E8T14	443142-2-72-02	\$200,000.00	Experience in Pavement Marking																										
E8T15	443142-1-72-02	\$80,000.00	Experience in Pavement Marking																										
E8T16	190774-4-52-14	\$400,000.00	NO Pre-Qualification Required																										
E8T19	438020-6-72-01	\$275,000.00	Experience in ITS Maintenance																										
E8T20	438020-7-72-01	\$480,000.00	Experience in ITS Maintenance																										

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.