

October 19, 2021 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Contr	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
E8T12	440289-1-52-01; 440289-2-52-01; 440290-1-52-01; 440290-2-52-01		16			2			47			2	4		2	2			3	7	3	1						11
E8T50	190778-6-52-05	\$475,000.00	Experience in Landscaping																									
E8T51	190774-4-52-17	\$100,000.00	No experience required																									
E8T55	406005-1-72-13	\$750,000.00	No experience required																									

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.