



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: September 9, 2021

TO: PROPOSERS

FROM: *RMJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T21
Financial Project Nos.: 440292-1-52-01; 440292-2-52-01

County(ies): Seminole

Project Name: Resurface & Safety Improvements Seminole Expressway, MP 44.5-49.9

BIDS TO BE RECEIVED: September 14, 2021 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS AND QUANTITY REVISIONS

Plan sheets, Pay Items and Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans, Pay Items and Quantity Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T21** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T21**
 Letting September 2021
 FPID(s) 440292-1-52-01 & 440292-2-52-01
 Description SR 417 (Seminole Expressway) from MP 44.500 to 49.900
 County Seminole

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Revision log + update to Index of Roadway Plans
3A	New sheet for digital signatures
4-8	Update to Proposal Summary of Pay Items.
L-2	Delete two occurrences of Pay Item 715-4-11.
L-3	Delete two occurrences of Pay Item 715-4-11.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440292-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
LIGHTING	715-4-11	7	DEL	4	0
ITS	660-7-103	8	ADD	N/A	2
ITS	660-7-104	8	ADD	N/A	2

- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.