

*September 14, 2021 LETTING*

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Contr	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8T21	440292-1-52-01; 440292-2-52-01	\$12,288,432.00	12			3	3		36			4	18		5	1			4	3	2								9
E8T33 (BDI)	404568-4-72-04	\$100,000.00	Business Development Initiative Certification Required																										
E8T45	449428-2-72-01	\$120,000.00	No Experience Required																										
E8T46	449428-3-72-01	\$245,000.00	No Experience Required																										
E8T47	449428-1-72-01	\$350,000.00	No Experience Required																										

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*

*September 14, 2021 LETTING*

100

0