



Florida Department of Transportation

RON DESANTIS
GOVERNOR

FLORIDA'S TURNPIKE ENTERPRISE

P.O. BOX 613069
OCOE, FLORIDA 34761

ADDENDUM No. 1

DATE: April 8, 2022

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T67
Financial Project Nos.: 442624-1-52-01; 442624-2-52-01

County(ies): Palm Beach

Project Name: Resurface & Safety IMP. Palm Beach CNTY (MP 112.2 to MP 117.8)

BIDS TO BE RECEIVED: April 12, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REVISIONS TO PLANS, PAY ITEMS, QUANTITIES & ESTIMATES QUANTITIES REPORT

Plans, Pay Items, Quantities and Estimates Quantities Report for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Revisions from your Order History. See the attached Revision Memo for a complete listing of the Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T67** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T67**
 Letting April 2022
 FPID(s) 442624-1-52-01 + 442624-2-52-01
 Description RESURFACE TPK(SR91) IN PALM BEACH COUNTY (MP 112.212-117.843)
 County Palm Beach

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by
 Stephanie J. Sharp, P.E.
 Date: 2022.04.08 15:25:45
 -04'00'
 for Turnpike Design Engineer

DATE: _____

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
IT-1	Added IT-2A
IT-2A	Added sheet
IT-24	Added WWDS remote detection equipment and underground infrastructure
IT-41	Added WWDS remote detection equipment
IT-43	Added WWDS remote detection equipment and wiring
IT-45	Added note

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442624-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
0002 – Summary of Signing					
Painted Pavement Markings, Final Survey	0710 90		Add	0	1
Thermoplastic, Standard, White, Solid, 18 For Diagonals And Chevrons	0711 11 124		Mod	705	740

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442624-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
0002 - Summary of Signing					
Single Post Sign, F&I Ground Mount, Up to 12 SF	0700 1 11		Mod	31	30
Single Post Sign, F&I Ground Mount, 12-20 SF	0700 1 12		Mod	5	6
0003 - Summary of Lighting					
Conduit, Furnish & Install, Open Trench	0630 2 11		Mod	4810	5001
Electrical Power Service, Remove Underground	0639 1 620		Add	0	1
Electrical Service Wire, Furnish & Install	0639 2 1		Mod	79	95
Lighting Conductors, F&I, Insulated, No.4-2	0715 1 13		Mod	7550	8502
0004 – Summary of Intelligent Transportation Systems					
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	0630 2 11		Mod	2647	3273
FIBER OPTIC CABLE,	0633 1 122		Mod	4770	5752

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442624-2-52-01					
F&I, UNDERGROUND,13- 48 FIBERS					
MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	0633 8 1		Mod	1084	3880
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	0635 2 11		Mod	18	20
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	0635 2 12		Mod	8	9
VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES	0660 7 11		Add	0	1
SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL	0676 3 10		Add	0	1
MEDIA CONVERTER, FURNISH & INSTALL	0684 5 1		Add	0	2

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
N/A	None