



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** August 11, 2022

**TO:** PROPOSERS

**FROM:** *RMM* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8T85  
Financial Project No.: 435410-1-52-01  
County: St. Lucie

**Project Name:** SR 91, St. Lucie Bridge Painting – 940050 @ MP150.5; 940072 @ MP 152

---

#### **BIDS TO BE RECEIVED: August 16, 2022 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **SUPPLEMENTAL SPECIFICATIONS PACKAGE**

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8T85Specs\_Suppl, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)).

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8T85** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**


Contract No. **E8T85**  
 Letting August 2022  
 FPID(s) 435410-1-52-01  
 Description Paint Bridges in St. Lucie County (940050 @ MP 150.5) (940072 @ MP 152)  
 County St. Lucie

**Contract Addendum No. 1 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed modified special provision for Section 561 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications Package Number One (PDF file)

Contract time revised    No  X     Yes \_\_\_\_\_    If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:** **Moataz M Hassan**  Digitally signed by Moataz M Hassan  
 Date: 2022.08.11 11:54:25 -04'00'

Turnpike Design Engineer

**DATE:** \_\_\_\_\_

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
SHEET	DESCRIPTION OF MODIFICATION
N/A	N/A

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435410-1-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A	N/A	N/A	N/A	N/A	N/A

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435410-1-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A	N/A	N/A	N/A	N/A	N/A

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435410-1-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A	N/A	N/A	N/A	N/A	N/A

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
SECTION	DESCRIPTION
561	Removed MSP approved on 3-18-22 and replaced it with MSP approved on 8-9-22