

December 13, 2022 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8U05	192639-1-7B-09 439168-1-7B-05	\$175,000.00	Prequalification not required																											
E8U14	445928-1-72-02	\$225,000.00	Prequalification not required																											
E8U16	190778-5-52-20	\$1,500,000.00	Experience in Landscaping																											
E8U20	192874-1-72-20	\$425,000.00	Experience in Repair & Rehabilitation of Bridges																											
E8U21	443612-1-52-01	\$200,000.00	Prequalification not required																											
E8U22	415051-5-52-01	\$300,000.00	Experience in Pavement Markings																											
E9U23	190774-4-52-26	\$25,000.00	Prequalification not required																											

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.