

**June 14, 2022 LETTING**

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8T93	440295-1-52-01 440295-2-52-01	\$9,388,925.00	16	9			3	2		44			1			2	3			3	3			13						1
E8T88	447080-1-52-01	\$336,000.00	Prequalification not required																											
E8T89	190778-5-52-27	\$1,645,000.00	Experience in Landscaping																											
E8T90	190758-1-52-37	\$300,000.00	Experience in Pavement Markings																											
E8T91	443882-2-52-02	\$325,000.00	Experience in Pavement Markings																											
E8T92	443882-2-52-01	\$335,000.00	Experience in Overhead Signs																											
Z8114	443610-9-D2-03	N/A	Prequalification not required																											
Z8115	443611-6-E2-04	N/A	Experience in Overhead Signs																											
Z8116	443611-4-E2-04	N/A	Experience in Overhead Signs																											
Z8117	443611-5-E2-04	N/A	Experience in Overhead Signs																											

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.