



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 4

DATE: March 7, 2022

TO: PROPOSERS

FROM: *RMJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T35
Financial Project No.: 435786-1-52-01

County(ies): Lake

Project Name: Widen TPK - Minneola Interchange to O'Brien Road (MP 279 to MP 285.9)

BIDS TO BE RECEIVED: March 15, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS/QUANTITIES REVISIONS

Plan sheets and Pay Items/Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items/Quantities Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T35** with "File Type" **.004x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T35**
 Letting **March 2022**
 FPID(s) **435786-1-52-01**
 Description **Widen Turnpike (SR91) – Minneola Interchange to Obrien Rd (MP 279.2-285.8)**
 County **Lake**

Contract Addendum No. 4 includes: *See Page 2 & 3 for details*

✓ Digitally signed + sealed Contract Plan Revision 3 (PDF file)

✓ Design + engineering data (CADD-Rev3.zip file)

Contract time revised No X Yes If yes, total calendar days

✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

Turnpike Design Engineer
Mo Hassan, P.E.

DATE:

3/7/22

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Keysheet Update – Added Sheet 5D to Index
1A	Added Sheet
5D	Added Sheet
5E	Added Sheet
6	Revised Quantities
7	Revised Quantities
8	Revised Quantities
9	Revised Quantities Pay 425-2-62 Removed, 425-2-61 Added
10	Revised Pay Item Quantity
11	No Change – included for completeness
12	No Change – included for completeness
13	No Change – included for completeness
14	No Change – included for completeness
35	Added Sod Label to Median
36	Added Sod Label at Edge of Milling
37	Removed Pavement Design for Ramp 289 and Deleted MP Labeling, Added Existing Shoulder to M&R
51-64	Quantity Updates
89	Note Added
107	Reprinted with Toll Site Elements Turned On
139	Revised Text for Wall Limits
140	Text Added for Wall Limits
503	Revised Cross Section
615	Revised Elevation Grids
644	Elevation Grid Table Corrected
659	Sheet Number Corrected - Incorrectly Numbered in Previous Addendum
660	Sheet Number Corrected - Incorrectly Numbered in Previous Addendum
661	Sheet Number Corrected - Incorrectly Numbered in Previous Addendum
679	Clipped Label Revised
680	Clipped Label Revised
706	Cross Section Revised
712	Cross Section Revised
731	Cross Section Revised
736	Cross Section Revised
918	Lane Closure Work Periods Increased to 8 Hours
989	Reprinted with Toll Site Elements Turned On
1025	Reprinted with Toll Site Elements Turned On
1042	Fixed Print Line Style of Temp Non-Critical Wall
SQ-52	Revised Station
SQ-53	Revised Station
SQ-55	Revised Station, Removed Quantities from Pay Item 327-70-6
SQ-56	Revised Quantities, Revised Design Notes, Revised Quantities from 334-1-52
SQ-57	Removed Quantities for Pay Item 334-1-52
SQ-59	Revised Station, Revised Quantity
SQ-60	Added Quantities, Revised Quantity
SQ-61	Added Quantities
SQ-68	Revised Quantities
SQ-70	Revised Quantities

SQ-74	Revised Quantities
SQ-75	Revised Quantities, Clarified Type of Junction Box
SQ-76	Clarify type of Junction Box
SQ-77	Revised Quantities, Clarified Type of Junction Box
SQ-79	Revised Quantity
SQ-94	Revised Type B Fencing Quantity
SQ-95	Updated Total
SQ-104	Added Quantities, Updated Sub-Total
SQ-105	Shifted Quantity Lines, Revised Sub-Total
B-1	List Structure sheets included in Revision 3
B-6C	Add Signature Sheet for Revision 3
B-7	Add sheet B-6C to Index of Sheets
BQ2-1	Revise quantity for Pay Item 635-3-13; add clarification of type of Embedded Junction Box
BQ4-1	Clarify type of Embedded Junction Box
BQ4-3	Clarify type of Embedded Junction Box
BQ7-1	Revise quantity for Pay Item 635-3-13; add clarification of type of Embedded Junction Box
BQ7-3	Revise quantity for Pay Item 635-3-13; add clarification of type of Embedded Junction Box
BQ10-2	Revise quantity for Pay Item 635-3-13; add clarification of type of Embedded Junction Box
B7-12	Remove polyethylene sheeting note
B10-28	Revise type of Embedded Junction Box
BW-34	Revise end station of retaining wall RW-11
BW-55	Revise end station of retaining wall RW-11

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435786-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Structures	635- 3- 13	6 (110613)	MOD	4	12
Structures	635- 3- 13	6 (110617)	MOD	4	10
Structures	635- 3- 13	6 (110616)	MOD	2	6
Structures	635- 3- 13	7 (110618)	MOD	6	16
Roadway	327- 70- 6	8	MOD	27777	27693
Roadway	327- 70- 19	8	MOD	35341	35425
Roadway	334- 1- 13	8	MOD	2357.6	2813.9
Roadway	334- 1- 52	8	MOD	22257.2	22161.6
Roadway	337- 7- 25	8	MOD	19650.5	19653.8
Roadway	337- 7- 81	8	MOD	1196.2	1284.9
Drainage	425-2-62	9	DEL	1	0
Drainage	425-2-61	9	ADD	0	1
Drainage	425-1-541	9	MOD	7	8
Drainage	425-1-542	9	MOD	3	1
Drainage	425-1-544	9	MOD	4	5
Drainage	425-1-702	9	MOD	9	8
Drainage	425-1-704	9	MOD	55	56
Roadway	430- 830	9	MOD	2787.6	2624.4
Roadway	570- 1- 2	10	MOD	5584529	5592533
Roadway	521- 8- 7	10	MOD	22,368	18,060
Roadway	548- 12	10	MOD	423,682	446,920
Roadway	630-2-16	10	MOD	53,670	54,180
Roadway	635- 3- 13	10	MOD	102	243