



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 5

DATE: March 11, 2022

TO: PROPOSERS

FROM: *RMW* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T35
Financial Project No.: 435786-1-52-01

County(ies): Lake

Project Name: Widen TPK - Minneola Interchange to O'Brien Road (MP 279 to MP 285.9)

BIDS TO BE RECEIVED: March 15, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS/QUANTITIES REVISIONS

Plan sheets and Pay Items/Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items/Quantities Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T35** with "File Type" **.005x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T35**
 Letting March 2022
 FPID(s) 435786-1-52-01
 Description Widen Turnpike (SR91) – Minneola Interchange to Obrien Rd (MP 279.2-285.8)
 County Lake

Contract Addendum No. 5 includes: *See Page 2 & 3 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 4 (PDF file)
 - ✓ Design + engineering data (CADD-Rev4.zip file)
-

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:

Turnpike Design Engineer
Moataz Mo Hassan

DATE:

3/11/22

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Keysheet Update – Added Sheet 5D to Index
1A	Added Sheet
5F	Added Sheet
6	No Change – included for completeness
7	No Change – included for completeness
8	No Change – included for completeness
9	No Change – included for completeness
10	Revised Performance Turf, Sod Qty
11	No Change – included for completeness
12	No Change – included for completeness
13	No Change – included for completeness
14	No Change – included for completeness
SQ-95	Updated Total
SQ-99	Revised Quantities
SQ-103	Revised Quantities
SQ-106	Removed Quantities, Revised Sub-Total
SQ-107	Removed Quantities, Revised Sub-Total

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435786-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	570- 1- 2	10	MOD	5592533.000	3438046.000