



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

### ADDENDUM No. 2

**DATE:** March 8, 2022

**TO:** PROPOSERS

**FROM:** *RMJ* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8T43  
Financial Project Nos.: 440295-1-52-01; 440295-2-52-01

**County(ies):** Lake

**Project Name:** Reconstruct & Safety Improvements TPK ML - MP 288.7 to 297.9 SB Only

---

#### **BIDS TO BE RECEIVED: March 15, 2022 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PAY ITEMS AND ESTIMATES QUANTITIES REVISIONS**

Pay Items and Estimates Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Revisions from your Order History. See the attached Revision Memo for a complete listing of Pay Items and Estimates Quantities Revisions.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T43** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

KEVIN J. THIBAUT, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8T43**  
 Letting March 15, 2022  
 FPID(s) 440295-1-52-01 + 440295-2-52-01  
 Description RECONSTRUCT TPK MAINLINE IN LAKE COUNTY MP 289.3-297.9 SB ONLY  
 County Lake

**Contract Addendum No. 1 includes: \*See Page 2 for details\***

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised    No  X     Yes         If yes,      total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

  
 Turnpike Design Engineer  
 Moataz Mo Hassan

DATE:  3/8/22

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
SHEET	DESCRIPTION OF MODIFICATION
N/A	

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440295-1-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	327-70-20	EQR	ADD	0 SY	5518 SY
Roadway	327-70-11	EQR	MOD	130,729 SY	125,211 SY
Roadway	327-70-13	EQR	ADD	0 SY	4582 SY
Roadway	327-70-12	EQR	MOD	47,583 SY	43,001 SY
Roadway	334-1-55	EQR	MOD	12,917.5 TN	13,221.0 TN

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440295-2-52-01</b>					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	327-70-6	EQR	DEL	5518 SY	0 SY
Roadway	327-70-16	EQR	DEL	4582 SY	0 SY
Roadway	334-1-55	EQR	DEL	303.5 TN	0 SY

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
SECTION	DESCRIPTION
N/A	