



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: March 21, 2022

TO: PROPOSERS

FROM: *RMJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T44
Financial Project No.: 443956-1-52-01

County(ies): Broward

Project Name: Atlantic BLVD INTG. IMP. (Sawgrass XWAY MP 8)

BIDS TO BE RECEIVED: March 29, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS/QUANTITIES REVISIONS

Plan sheets and Pay Items/Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items/Quantities Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T44** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T44**
Letting March 29, 2022
FPID(s) 443956-1-52-01
Description Atlantic Blvd Interchange Improvements
County Broward

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: _____
Moataz Mo Hassan
Turnpike Design Engineer

DATE: _____

CONTRACT ADDENDUM INCLUDES:

| PLAN REVISIONS | |
|-----------------------|--|
| SHEET | DESCRIPTION OF MODIFICATION |
| 1 | Key Sheet Update – Added Sheet 2A to Index Added Modified Sheet Summary |
| 2A | Added Signature Sheet for Revision No. 1 |
| 4 | Removed Pay Item 121-70 and Quantity from Structures. Added Pay Items 459-71 and 524-2-2 and Quantities. Revised Quantities of Pay Items 451-70-1 and 455-35-11. |
| 5 | No Change – included for completeness |
| 6 | Added Pay Item 411-2 and Quantities. Modified Pay Item 121-70 Quantities |
| 7 | Add Pay Item 430-830 Filling and Plugging Pipes. Place out of Service. Added Quantities |
| 8 | No Change – included for completeness |
| 9 | No Change – included for completeness |
| 10 | No Change – included for completeness |
| 11 | No Change – included for completeness |
| 12 | No Change – included for completeness |
| 54 | Delete Note 13 (Related to Permits) and Add New Note 13 (Related to Tree Relocations) |
| 59 | Modified Legend and Remove Shading associated with USACE 408 Permitting – No Longer Needed |
| 60 | Modified Legend and Remove Shading associated with USACE 408 Permitting – No Longer Needed |
| 208 | Removed Sta. and Elevation Callouts on SB Cross Section for Sta, 608+00 |
| 271 | Revised Lane Closure Times and Notes |
| 273 | Revised Atlantic Blvd. Phasing Notes |
| 275 | Revised Notes 4 and 5 to Clarify Work Performed in Phase V and Standard Index for Nightly Lane Closures |
| 398 | Replaced Reference File with Correct File to Depict Temporary Non-Critical Wall Locations |
| 399 | Replaced Reference File with Correct File to Depict Temporary Non-Critical Wall Locations |
| 400 | Replaced Reference File with Correct File to Depict Temporary Non-Critical Wall Locations |
| 401 | Replaced Reference File with Correct File to Depict Temporary Non-Critical Wall Locations |
| 402 | Replaced Reference File with Correct File to Depict Temporary Non-Critical Wall Locations |
| 403 | Replaced Reference File with Correct File to Depict Temporary Non-Critical Wall Locations |
| 404 | Replaced Reference File with Correct File to Depict Temporary Non-Critical Wall Locations |
| SQ-19 | Modified Flowable Fill Quantities and Locations in Table. |
| SQ-29 | Modified Station Limits and Quantities for Wall TW-2 and TW-4. Remove TW-1 and TW-3. |
| SQ-31 | Added Pay Item 411-2 and Quantities; Added Pay Item 430-830 and Quantities |
| B-1 | Bridge Key Sheet Update |
| B-2A | Signature Sheet Added. |
| B-4 | Modified Index of Sheets Bridge |
| BQ-1 | Added Pay Item 459-71 and Quantities |
| BQ-2 | Added Pay Item 524-2-2 and Quantities. Duplicate Pay Items removed. |
| BQ-3 | Revised Pay Items 0451-70-1 & 0455-35-11 and Quantities; ADD Pay Items 0459-71 & 524-2-2 and Quantities |
| BQ-5 | Duplicate Pay Items Removed. |
| B-6 | Revised General Notes Sheet (2 of 2) Add Class V Concrete Surface Finish Details and Notes |
| B1-2 | Revised fill type |
| B2-2 | Modified Miscellaneous Repair (1 of 2) Sheet Title |
| B2-3 | Modified Miscellaneous Repair Sheet (2 of 2) Title |
| TW-6 | Added note for min. tip elevation at existing 42” RCP location |
| TW-10 | Modified Temp. Sheet Pile Elevation Call Outs |
| T-1 | Signalization Key Sheet Update |
| T-2A | Signature Sheet Added |

| | |
|-----|---|
| T-3 | Revised Pay Item 676-1-116 Description and Unit |
| T-8 | Revised Pay Item 676-1-116 Unit |
| | |

| PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 443956-1-52-01 | | | | | |
|--|--------------------|---------|-------------------|-----------------|-----------------|
| COMPONENT | PAY ITEM | SHEET | ADD MOD DEL | OLD QUANTITY | NEW QUANTITY |
| Bridge | 121-70 (860545) | 4 | DEL | 611.0 CY | 0.0 CY |
| Roadway | 121-70 | 6 | MOD | 661.0 CY | 616 CY |
| Roadway | 411-2 | 6 | ADD | 0.0 LF | 138.5 LF |
| Roadway | 430-830 | 7 | ADD | 0.0 CY | 45.0 CY |
| Bridge | 451-70-1 (861017) | 4, BQ-2 | MOD | 1 EA | 2 EA |
| Bridge | 451-70-1 (861018) | 4, BQ-3 | MOD | 1 EA | 2 EA |
| Bridge | 455-35-11 (861017) | 4, BQ-2 | MOD | 349.0 CY | 238.0 CY |
| Bridge | 455-35-11 (861018) | 4, BQ-3 | MOD | 335.0 CY | 236.0 CY |
| Bridge | 459-71 (861017) | 4, BQ-1 | ADD | 0.0 SY | 336.0 SY |
| Bridge | 459-71 (861018) | 4, BQ-3 | ADD | 0.0 SY | 338.0 SY |
| Bridge | 524-2-2 (861017) | 4, BQ-2 | ADD | 0.0 SY | 93.0 SY |
| Bridge | 524-2-2 (861018) | 4, BQ-3 | ADD | 0.0 SY | 99.0 SY |
| | | | | | |