



Florida Department of Transportation

RON DESANTIS
GOVERNOR

FLORIDA'S TURNPIKE ENTERPRISE

P.O. BOX 613069
OCOOE, FLORIDA 34761

ADDENDUM NO. 2

DATE: March 23, 2022

TO: PROPOSERS

FROM: *R M N* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T44
Financial Project No.: 443956-1-52-01

County(ies): Broward

Project Name: Atlantic BLVD INTG. IMP. (Sawgrass XWAY MP 8)

BIDS TO BE RECEIVED: March 29, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T44** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T44**
Letting March 29, 2022
FPID(s) 443956-1-52-01
Description Atlantic Blvd Interchange Improvements
County Broward

Contract Addendum No. 1 includes: *See Page 1 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Moataz M Hassan Digitally signed by Moataz M Hassan
Date: 2022.03.23 15:38:27 -04'00'

CONCURRENCE: _____

DATE: _____

Moataz Mo Hassan, P.E.
Turnpike Design Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Roadway Key Sheet Update
2B	Added Signature Sheet for Revision No. 2
SQ-29	Modified Station Limits and Quantities for Permanent (Pay Item 548-12) and Temporary Retaining Walls (Pay Item 548-13) Reflected on Sheet to Match Bid Quantities on Sheet 7. Modified Station Limits for (Pay Item 455-133-2). No Impact to Total Wall Quantities.
B-1	Bridge Key Sheet Update
B-2B	Added Signature Sheet for Revision No. 2
B-4	Revised Index of Sheets
BQ-1	No Change – included for completeness
BQ-2	No Change – included for completeness
BQ-3	Station Limits Added for Pay Item 0548-12
BQ-4	Added Pay Item 455-133-2 and Quantity to Sheet. No Impact to Total Quantities. Quantities on this sheet matches Bid Quantities.
BQ-5	No Change – included for completeness