



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: February 24, 2022

TO: PROPOSERS

FROM: *RMM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T35
Financial Project No.: 435786-1-52-01

County(ies): Lake

Project Name: Widen TPK - Minneola Interchange to O'Brien Road (MP 279 to MP 285.9)

BIDS TO BE RECEIVED: March 8, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS AND PAY ITEMS/QUANTITIES REVISIONS

Plan sheets and Pay Items/Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans and Pay Items/Quantities Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T35** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T35**
 Letting March 2022
 FPID(s) 435786-1-52-01
 Description Widen Turnpike (SR91) – Minneola Interchange to Obrien Rd (MP 279.2-285.8)
 County Lake

Contract Addendum No. 1 includes: *See Page 2 for details*


- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes ____ If yes, ____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Moataz "Mo" Hassan, P.E.

CONCURRENCE:



 Turnpike Design Engineer

DATE:

2/23/22

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Keysheet Update – Added Sheet 5A to Index
5A	Added Sheet
5B	Added Sheet
6	Added New Pay Item and Revised Quantities
7	Added New Pay Item and Revised Quantities
8	Revised Pay Item Quantity
9	Revised Pay Item Quantities, Pay Item 451-70 Removed
10	Revised Pay Item Quantity
11	Pay Item Quantity Reprinted
12	Pay Item Quantity Reprinted
13	Pay Item Quantity Reprinted
14	Pay Item Quantity Reprinted
53	Quantity Revised
54	Quantity Revised
55	Quantity Revised
56	Quantity Revised
57	Quantity Revised
59	Quantity Revised
60	Quantity Revised
61	Quantity Revised
62	Quantity Revised
63	Quantity Revised
64	Quantity Revised
89	Revised Note
100	Existing Drainage Structure Information Added
101	Existing Drainage Structure Information Added
102	Revised Pipe Length. Existing Drainage Structure Information Added
103	Revised Pipe Length. Existing Drainage Structure Information Added
104	Existing Drainage Structure Information Added
106	Existing Drainage Structure Information Added
107	Revised Pipe Length. Existing Drainage Structure Information Added
108	Existing Drainage Structure Information Added
109	Existing Drainage Structure Information Added
110	Revised Pipe Length. Existing Drainage Structure Information Added
111	Existing Drainage Structure Information Added
112	Existing Drainage Structure Information Added
113	Existing Drainage Structure Information Added
114	Revised Pipe Length. Existing Drainage Structure Information Added
115	Revised Pipe Length. Existing Drainage Structure Information Added
116	Existing Drainage Structure Information Added
117	Revised Pipe Length. Existing Drainage Structure Information Added
118	Revised Pipe Callouts. Existing Drainage Structure Information Added
119	Existing Drainage Structure Information Added
120	Existing Drainage Structure Information Added
121	Revised Pipe Length. Existing Drainage Structure Information Added
122	Existing Drainage Structure Information Added
123	Existing Drainage Structure Information Added
124	Revised Pipe Callouts. Existing Drainage Structure Information Added
125	Revised Pipe Length. Existing Drainage Structure Information Added

132	Existing Drainage Structure Information Added
134	Existing Drainage Structure Information Added
136	Existing Drainage Structure Information Added
137	Existing Drainage Structure Information Added
138	Existing Drainage Structure Information Added
139	Revised Pipe Length. Existing Drainage Structure Information Added
140	Existing Drainage Structure Information Added
141	Existing Drainage Structure Information Added
160	Lateral Pipe Invert Added
171	Pipe Sizes and Flowlines Revised
172	Flowline Callout Revised
248	Revised Pipe Size Callout
363	Revised Pipe Length
611	Updated Earthwork Quantities
612	Updated Earthwork Quantities
613	Updated Earthwork Quantities
614	Updated Earthwork Quantities
615	Updated Earthwork Quantities
616	Updated Earthwork Quantities
660	Match Line Added Updated Earthwork Quantities
661	Match Line Added Updated Earthwork Quantities
662	Match Line Added Updated Earthwork Quantities
833	Revised Match Line
834	Revised Match Line
835	Revised Match Line
836	Revised Match Line
917	Temporary Drainage Notes Changed
921	TTCP Legend Added
935	Removed Temp. Drainage and Temp. Wall Notes
937	Update Temporary Inlet Tables to Match Plan View and Update Inverts of the Pipe
939	Removed Temp. Drainage and Temp. Wall Notes
940	Remove Temporary Inlet Information That Was Shown in The Table If It Was Not Typical and It Was Added to Plan View.
941	Removed Temp. Drainage and Temp. Wall Notes
956	Removed Temporary Pipe Extension for The Existing Farm Crossing for This Phase
958	Temporary Wall Labels Removed
959	Temporary Wall Labels Removed
987	Temporary Wall Labels Removed
988	Temporary Wall Labels Removed And Length of Pipe Removed from Temporary Pipe Labels
989	Length of Pipe Removed from Temp. Pipe Labels
993	Cut off Label Removed And Length of Pipe Removed from Temp. Pipe Labels
994	Shifted Cut off Label
1018	Temp. Non-Critical Wall Labels Removed And Limits Updated
1019	Temp. Non-Critical Wall Labels Removed
1020	Temp. Non-Critical Wall Labels Removed And Limits Updated
1021	Temp. Non-Critical Wall Labels Removed. Updated Length of Temporary Pipe for Extension of the Existing Farm Crossing
1022	Temp. Non-Critical Wall Labels Removed And Limits Updated
1023	Temp. Non-Critical Wall Labels Removed
1024	Temp. Non-Critical Wall Labels Removed And Limits Updated
1025	Temp. Non-Critical Wall Labels Removed And Limits Updated
1026	Temp. Non-Critical Wall Labels Removed
1027	Temp. Non-Critical Wall Labels Removed. Shortened Pipe Length of Temporary Pipe Extension for Existing Cross Drain

1028	Temp. Non-Critical Wall Labels Removed
1029	Temp. Non-Critical Wall Labels Removed
1030	Temp. Non-Critical Wall Labels Removed
1032	Temp. Non-Critical Wall Labels Removed
1033	Temp. Non-Critical Wall Removed
1034	Temp. Non-Critical Wall Labels Removed
1035	Temp. Non-Critical Wall Labels Removed
1036	Temp. Non-Critical Wall Labels Removed
1037	Temp. Non-Critical Wall Labels Removed
1038	Temp. Non-Critical Wall Labels Removed
1039	Temp. Non-Critical Wall Labels Removed
1040	Temp. Non-Critical Wall Labels Removed
1041	Temp. Non-Critical Wall Labels Removed
1042	Drainage Labels Added for Temporary Control Structure
1189	Temp. Non-Critical Wall Labels Removed and Limits Updated
1190	Temp. Non-Critical Wall Labels Removed
1191	Temp. Non-Critical Wall Labels Removed
1192	Temp. Non-Critical Wall Labels Removed. Shortened Pipe Length of Temporary Pipe Extension For The Existing Farm Crossing.
1193	Temp. Non-Critical Wall Limits Updated
1194	Temp. Non-Critical Wall Limits Updated
1195	Temp. Non-Critical Wall Labels Removed & Limits Updated
1211	Temp. Non-Critical Wall Labels Removed. Labels Added For Temporary Pipe And Inlet
1212	Temp. Non-Critical Wall Labels Removed. Labels Added For Temporary Pipe And Inlet
1214	Shortened Pipe Length of Temporary Pipe Extension for the Existing Farm Crossing
1219	Temp. Non-Critical Wall Labels Removed
1220	Temp. Non-Critical Wall Labels Removed. Shortened Pipe Length of Temporary Pipe Extension for Existing Cross Drain
1221	Temp. Non-Critical Wall Labels Removed and Limits Updated
1222	Temp. Non-Critical Wall Labels Removed
1223	Temp. Non-Critical Wall Labels Removed
1225	Temp. Non-Critical Wall Labels Removed and Limits Updated
1226	Temp. Non-Critical Wall Labels Removed and Limits Updated
1227	Temp. Non-Critical Wall Labels Removed
1228	Temp. Non-Critical Wall Labels Removed
1229	Temp. Non-Critical Wall Labels Removed
1230	Temp. Non-Critical Wall Labels Removed
1231	Temp. Non-Critical Wall Labels Removed
1232	Temp. Non-Critical Wall Labels Removed. Added Details to Temporary Drainage
1233	Temp. Non-Critical Wall Labels Removed. Added Details to Temporary Drainage
1234	Temp. Non-Critical Wall Labels Removed
1235	Temp. Non-Critical Wall Labels Removed
1236	Temp. Non-Critical Wall Labels Removed
1396	Temp. Non-Critical Wall Labels Removed
1397	Temp. Non-Critical Wall Labels Removed
1399	Shortened Pipe Length of Temporary Pipe Extension for the Existing Farm Crossing
1402	Temp. Non-Critical Wall Labels Removed
1403	Temp. Non-Critical Wall Labels Removed
1404	Temp. Non-Critical Wall Labels Removed
1405	Temp. Non-Critical Wall Labels Removed
1406	Temp. Non-Critical Wall Labels Removed. Updated Temp Pipe Label Location
1416	Temp. Wall Line Removed
1417	Temp. Non-Critical Wall Labels Removed
1420	Temp. Non-Critical Wall Labels Removed

1422	Temp. Wall Line Removed
1423	Temp. Non-Critical Wall Labels Removed
1437	Temp. Non-Critical Wall Labels Removed
1442	Temp. Non-Critical Wall Labels Removed
1443	Temp. Non-Critical Wall Labels Removed
1455	Temp. Non-Critical Wall Labels Removed
1469	Temp. Non-Critical Wall Labels Removed
1473	Temp. Non-Critical Wall Labels Removed
1474	Temp. Non-Critical Wall Labels Removed
1566	Existing Fencing Note Added
1567	Existing Fencing Note Added
1568	Existing Fencing Note Added
1569	Existing Fencing Note Added
1570	Existing Fencing Note Added
1571	Existing Fencing Note Added
1572	Existing Fencing Note Added
1573	Existing Fencing Note Added
1574	Existing Fencing Note Added
1575	Existing Fencing Note Added
1576	Existing Fencing Note Added
1577	Existing Fencing Note Added
1578	Existing Fencing Note Added
1579	Existing Fencing Note Added
1580	Existing Fencing Note Added
1581	Existing Fencing Note Added
1582	Existing Fencing Note Added
1583	Existing Fencing Note Added
1584	Existing Fencing Note Added
1585	Existing Fencing Note Added
1586	Existing Fencing Note Added
1587	Existing Fencing Note Added
1588	Existing Fencing Note Added
1589	Existing Fencing Note Added
1590	Existing Fencing Note Added
1591	Existing Fencing Note Added
1592	Existing Fencing Note Added
1593	Existing Fencing Note Added
1594	Existing Fencing Note Added
1595	Existing Fencing Note Added
1596	Existing Fencing Note Added
1597	Existing Fencing Note Added
1598	Existing Fencing Note Added
1599	Existing Fencing Note Added
1600	Existing Fencing Note Added
1601	Existing Fencing Note Added
1602	Existing Fencing Note Added
1603	Existing Fencing Note Added
SQ-14	Revised Quantities
SQ-15	Revised Quantities
SQ-34	Updated Total Litter Removal and Mowing Area To Be Consistent with SOPI.
SQ-49	Updated Earthwork Quantities
SQ-66	Added Row For Pay Item 0400 4 11 To Be Consistent with SOPI.
SQ-68	Revised Quantities

SQ-74	Revised Quantities
SQ-94	Revised Type B Fencing Quantity
B-1	Key Sheet Update – List Revision 1
B-6A	New signature Sheet for Revision 1
B-7	Update Index of Sheets for added Signature Sheet
BQ2-1	Add Pay Items 524-2-2, Concrete Slope Pavement, and 455-108-102, Steel Casing for Future Pile
BQ7-1	Add Pay Item 524-2-2, Concrete Slope Pavement
BQ7-2	Add Pay Item 524-2-2, Concrete Slope Pavement
BQ7-3	Reformat sheet due to pay item addition on Sheet BQ7-2
BQ10-1	Add Pay Item 524-2-2, Concrete Slope Pavement; correct and clarify callouts of Pay Items 400-2-5, Concrete Class II, and 400-2-25, Concrete Class II Mass
BQC-1	Add Pay Item 121-70, Flowable Fill; correct various other quantities
B2-1	Revise call-out for Steel Casing; Correct depiction of wingwalls on east side of end bents.
B2-7	Revise call-out for Steel Casing; add elevation for placement of Steel Casing
B2-9	Revise call-out for Steel Casing
B2-10	Revise call-out for Steel Casing
B6-3	Revise note to state precast box culvert option is not allowed.
B9-1	Revise table heading in Note 6 to state that long term settlement values are in feet.
B9-6	Revise estimated quantities for shear key detail.
BW-63	Made corrections to the poured joint with backer rod detail.
BW-68	Add surface finish note.
TW-3	Correct call-out of Temporary Critical Wall

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435786-1-52-01

COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	120-1	8	MOD	1,251,135	1,260,653
Roadway	120-6	8	MOD	1,271,209	1,280,376
Roadway	550-10-220	10	MOD	3801	3900
Drainage	430-174-118	9	MOD	226	137 LF
Drainage	430-174-136	9	MOD	517	482 LF
Drainage	430-174-142	9	MOD	280	204 LF
Drainage	430-174-242	9	MOD	72	54 LF
Drainage	430-175-118	9	MOD	13231	13238 LF
Drainage	430-175-124	9	MOD	6102	6103 LF
Drainage	430-175-130	9	MOD	7446	7250 LF
Drainage	430-175-136	9	MOD	8319	7820 LF
Drainage	430-175-142	9	MOD	5852	6441 LF
Drainage	430-175-148	9	MOD	4127	4441 LF
Drainage	430-175-154	9	MOD	1369	1237 LF
Drainage	430-185-148	9	MOD	356	357 LF
Structures	455-108-102	6	ADD*	NA	45 LF
Structures	524-2-2	6 (110613)	ADD	NA	42 SY
Structures	524-2-2	6 (110616)	ADD	NA	76 SY
Structures	524-2-2	6 (110617)	ADD	NA	78 SY
Structures	524-2-2	7 (110618)	ADD	NA	86 SY
Structures	400-2-5	7 (110618)	MOD	117.8	120.3 CY
Structures	400-2-25	7 (110618)	MOD	252.9	250.3 CY
Structures	400-2-1	8	MOD	790.0	768.5
Structures	400-4-1	8	MOD	868.9	869.0
Structures	415-1-1	9	MOD	322,601	322,615
Structures	451-70	9	DEL	264.000	0.000
Structures	548-12	10	MOD	428,212	423,682

* This pay item/qty was added in Trnsport at the end of January 2022.