



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: March 2, 2022

TO: PROPOSERS

FROM: *SM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T35
Financial Project No.: 435786-1-52-01

County(ies): Lake

Project Name: Widen TPK - Minneola Interchange to O'Brien Road (MP 279 to MP 285.9)

BIDS TO BE RECEIVED: March 8, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets you now have. See the attached Revision Memo for a complete listing of Plans Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download **E8T35** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

KEVIN J. THIBAUT, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T35**
 Letting March 2022
 FPID(s) 435786-1-52-01
 Description Widen Turnpike (SR91) – Minneola Interchange to Obrien Rd (MP 279.2-285.8)
 County Lake

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
 - ✓ Design + engineering data (CADD-Rev1.zip file)
-

Contract time revised No X Yes ____ If yes, ____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:

Moataz Mo Hassan
Turnpike Design Engineer

DATE:

3/1/22

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Key sheet Update – List Revision 2
5C	New signature Sheet for Revision 2
B-1	Key sheet Update – List Revision 2
B-6B	New signature Sheet for Revision 2
B-7	Update Index of Sheets for added Signature Sheet
B-11	Revise Concrete Surface Finish note
B-12	Add detail for Pre-Cured Silicone Sealant at Piers, with note to color match Class 5 finish
B-12A	Add Concrete Surface Finish Details sheet
B2-23	Correct detail for Pre-Cured Silicone Sealant at Piers, add note to color match Class 5 finish
BW-65	Revise surface finish note to reference Concrete Surface Finish Details sheet
BW-68	Revise surface finish note to reference Concrete Surface Finish Details sheet