

March 8, 2022 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Contr	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
E8T35	435786-1-52-01	\$193,639,177.00	16			21	7		12	7		16	3		1	4				1						2		10
E8T42	437990-1-52-01 437990-3-52-01	\$3,918,349.00	12			1			56			2	2		3				3	8				1				12
E8T43	440295-1-52-01 440295-2-52-01	\$7,065,467.00	20			2	1		46						2	1			3	2			10					13
E8T69	449429-1-72-01	\$315,000.00	Experience in ITS Maintenance																									
E8T70	190778-5-52-29	\$260,000.00	Experience in Landscaping																									
E8T71	406096-7-52-01	\$260,000.00	Experience in Asphalt Paving and Pavement Markings																									
E8T72	436619-1-52-03	\$150,000.00	Experience in Pavement Markings																									
E8T75	445913-1-52-01	\$4,142,378.00	10						67										9									14

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.