



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: October 5, 2022

TO: PROPOSERS

FROM: *RMM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T81
Financial Project Nos.: 440897-2-52-01, 440897-2-52-02
County: Polk

Project Name: Central Polk Parkway - From Polk Parkway (SR 570) TO US 17 (SR 35)

BIDS TO BE RECEIVED: November 8, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PAY ITEMS AND QUANTITY REVISION

Pay Items for the above-mentioned project have been revised. See the attached Revision Memo for a complete listing of Pay Items and Quantity Revisions.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8T81** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T81**
 Letting November 8, 2022
 FPID(s) 440897-2-52-01 + 440897-2-52-02
 Description Central Polk Parkway from Polk Parkway (SR 570) to US 17 (SR 35)
 County Polk

Contract Addendum No. 1 includes: *See Page 2 for details*

Digitally signed + sealed Roadway Plans (PDF file)

Contract time revised No X Yes If yes, total calendar days

Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Moataz M Hassan Digitally signed by Moataz M Hassan
 Date: 2022.10.04 07:25:20 -04'00'

CONCURRENCE:

DATE:

Turnpike Design Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet number 3A to index
3A	Added sheet
4-11, 13-18	Revised lead project number
12	Revised lead project number and quantities
144	Revised callouts
597-604, 616-618, 623-624, 684, 737, 771-775, 778-779, 783-785, 795-798, 822, 825-828, 860-861, 877-878, 883	Revised earthwork
1189-1191	Revised TECO utility
1195-1196, 1221	Revised callouts
SQ-24-SQ-25	Revised quantities

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440897-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway Plans	120-1	SQ-24	MOD	1,167,549.8	1,165,309.3
Roadway Plans	120-4	SQ-24	MOD	118,349.0	128,903.7
Roadway Plans	120-6	SQ-24	MOD	3,359,175.5	3,370,837.5
Roadway Plans	120-74	SQ-24	MOD	431,494.0	441,908.9

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 440897-2-52-02					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A					

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
N/A	