

**October 18, 2022 LETTING**

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Bridge Deck Overlay	Other
E8T94	4357862-2-52-01	\$26,199,147.00	14	7			5	3		20			4	7			1			3	3	27	2				1			3
E8T95	441719-1-52-02 441719-2-52-01 441719-2-52-02	\$21,371,631.00	18	7		2	5			46						10	4			2	1				2				2	1
E8U11	190778-5-52-24	\$1,100,000.00	Experience in Landscaping																											
E8U12	190774-4-52-24	\$175,000.00	Prequalification not required																											

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.