

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

ADDENDUM No. 1

DATE: August 31, 2022

TO: PROPOSERS

FROM: *R* Withhard M. Nethercote, Jr. District Contracts Administrator Florida's Turnpike Enterprise

 SUBJECT:
 Contract No.: E8T82 Financial Project Nos.: 428972-1-52-01; 431123-3-52-01

 County(ies):
 Polk

 Project Name:
 Paint Bridges – Polk Parkway (160249 to 160254 & 160268)

BIDS TO BE RECEIVED: September 13, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REVISIONS TO PLANS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <u>CPP.Web (fdot.gov)</u> to download the Revisions from your Order History. See the attached Revision Memo for a complete listing of the Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, ET82Specs_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at <u>CPP.Web (fdot.gov)</u>.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <u>CPP.Web (fdot.gov)</u> to download **E8T82** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



JARED W. PERDUE, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

407-532-3999

RON DESANTIS GOVERNOR

Contract No.	E8T82				
Letting	September 13, 2022				
FPID(s)	428972-1-52-01 + 431123-2-52-02				
Description & 160254, @ N	ption Paint Bridges in Polk County, (160249, 160250, 160251, & 160252, @ MP 5.1), (160253 254, @ MP 5.5), (160268 @ MP 13.6)				
County	ounty Polk				
✓ Digital	ndum No. 1 includes: *See Page 2 for details* ly signed + sealed Plan Revision No. 1 (PDF file) ly signed + sealed Supplemental Specifications Package No. 1 (PDF file)				
Contra	ct time revised No <u>X</u> Yes If yes, total calendar days				

✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:	Moataz M Hassan	Digitally signed by Moataz M Hassan Date: 2022.08.30 08:28:50 -04'00'	DATE:	
	Turnpike Design	n Engineer		

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS				
SHEET	DESCRIPTION OF MODIFICATION			
1	Added Sheet 2A to Index, Added Key Sheet Revisions Box, and Added Contract Plan Revisions Key Note.			
2A	Added Sheet.			
23	Revised Traffic Control General Note 6.			
23	Revised Railroad Traffic Control Note 1.			

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 428972-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A	N/A	N/A	N/A	N/A	N/A

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 431123-2-52-02					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A	N/A	N/A	N/A	N/A	N/A

SUPPLEMENTAL SPECIFICATIONS PACKAGE			
SECTION	DESCRIPTION		
102-3	Replaced SP1020300MTP-722 with the latest version (REV 8-17-22) (10-22).		
105-8.3	Replaced SS1050803 with the latest version (REV 8-17-22) (10-22).		