



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM No. 1

DATE: August 30, 2022

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T83
Financial Project No.: 442764-1-52-01

County(ies): Citrus

Project Name: Suncoast II (SR 589) – SR 44 to CR 486

BIDS TO BE RECEIVED: September 13, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REVISIONS TO PLANS, PAY ITEMS & QUANTITIES

Plans, Pay Items & Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History. See the attached Revision Memo for a complete listing of the Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, ET83Specs_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)).

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8T83** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T83**
 Letting September 2022
 FPID(s) 442764-1-52-01
 Description Suncoast Parkway 2 Phase 2 (SR589) – S. of SR 44 to CR 486 (MP 67.762 – MP 70.276)
 County Citrus


Contract Addendum No. 1 includes: *See Pages 2 to 4 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications (Mandatory) (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: Moataz M Hassan

 Digitally signed by Moataz M Hassan
 Date: 2022.08.30 08:31:50 -04'00'

DATE: _____

Moataz "Mo" Hassan, P.E.
Turnpike Design Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Key sheet Update – List Revision 1
1A	Added Sheet
2A	Added Sheet
18-19, 22	Revised Callout
26A	Added Sheet
47-49, 51-52, 54, 60, 106, 154, 170, 208, 237-238	Revised Drainage Labels
198	Revised Side Slope
837, 849	Revised Temp. Pole Location
B-03A	Added Sheet
B-04	Updated Index
B-07	Updated Pay Item Notes
B3-08	Updated Text
B3-09	Added and Updated Text
B3-14	Added Text
B3-15	Added Rebar Call-outs
B3-25	Updated Dimensioning
B3-29 – B3-32	Updated Text
B3-49	Updated Pier 2 Reinforcing Bar List
BW-01	Updated Forces
TF-001	Key sheet Update – List Revision 1
TF-004A	Added Sheet
TF-008	Deleted Redundant Pay Item, Changed EOR and Modified Sheet Number
SE1-501	Revised Lighting Fixture
SE2-501	Revised Lighting Fixture

PAY ITEMS + QUANTITIES (ESTIMATED QUANTITIES REPORT) – FPID 442764-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD/ MOD./ DEL.	OLD QUANTITY	NEW QUANTITY
Roadway	102-71-13	5 of 239	Modified	756	444
Roadway	102-71-15	5 of 239	Modified	5544	6427
Roadway	102-74-8	11 of 239	Modified	1877561	2435708
Roadway	285-706	49 of 239	Modified	13622	14094
Roadway	285-709	49 of 239	Modified	100843	101491
Roadway	327-70-11	52 of 239	Modified	45960	46946
Roadway	327-70-12	53 of 239	Modified	7942	8238
Roadway	334-1-12	53 of 239	Modified	1096.2	5597.9
Roadway	334-1-13	54 of 239	Modified	4521.5	11335.3
Roadway	334-1-52	55 of 239	Modified	923.8	1865.8
Roadway	334-1-53	56 of 239	Modified	8067.2	12460.8
Roadway	337-7-25	61 of 239	Modified	7827.2	5869.2
Roadway	337-7-81	64 of 239	Modified	496.7	666.4

PAY ITEMS + QUANTITIES (ESTIMATED QUANTITIES REPORT) – FPID 442764-1-52-01

COMPONENT	PAY ITEM	SHEET	ADD/ MOD./ DEL.	OLD QUANTITY	NEW QUANTITY
Roadway	337-7-82	64 of 239	Modified	509.5	657.1
Roadway	400-0-11	93 of 239	Delete	223.9	0
Structures - 020074	415-1-5	129 of 239	Modified	58083	58560
Roadway	425-1-521	69 of 239	Modified	14	7
Roadway	425-1-523	69 of 239	Modified	3	4
Roadway	425-1-542	N/A	Add	0	1
Roadway	425-1-551	69 of 239	Modified	17	18
Roadway	425-1-553	70 of 239	Modified	8	6
Roadway	425-1-554	70 of 239	Modified	9	11
Roadway	425-1-701	71 of 239	Modified	37	34
Roadway	425-1-702	72 of 239	Modified	16	19
Roadway	425-1-921	73 of 239	Modified	7	5
Roadway	425-1-922	73 of 239	Modified	1	3
Roadway	425-2-61	73 of 239	Modified	2	3
Roadway	430-175-118	73 of 239	Modified	3762	3180
Roadway	430-175-124	74 of 239	Modified	6901	7383
Roadway	430-175-130	76 of 239	Modified	1332	1334
Roadway	430-175-136	76 of 239	Modified	2947	2722
Roadway	430-175-142	77 of 239	Modified	1639	1870
Roadway	430-175-148	77 of 239	Modified	624	920
Roadway	430-175-218	77 of 239	Modified	478	724
Roadway	430-175-224	77 of 239	Modified	1003	1009
Roadway	430-982-129	78 of 239	Modified	9	12
Roadway	430-982-141	78 of 239	Modified	1	2
Roadway	440-73-1	N/A	Add	0	5
Roadway	440-73-4	79 of 239	Delete	5	0
Structures - 020073	459-71	124 of 239	Modified	193	202
Roadway	520-1-7	82 of 239	Modified	1883	2058
Roadway	520-1-10	82 of 239	Modified	614	440
Roadway	520-6	83 of 239	Modified	9362	9403
Roadway	521-1-12	85 of 239	Modified	17	34
Roadway	521-1-14	85 of 239	Modified	143	286
Roadway	521-72-40	85 of 239	Modified	1951	1072
Roadway	522-1	89 of 239	Modified	1082	1135
Roadway	536-1-1	94 of 239	Modified	7147	7431
Roadway	536-8-112	97 of 239	Modified	12	13
Roadway	546-72-1	65 of 239	Modified	8.026	8.184
Roadway	570-1-1	105 of 239	Modified	127439	131745
Lighting	630-2-11	228 of 239	Modified	25276	25349
Lighting	635-2-11	230 of 239	Modified	231	234
Lighting	639-2-1	232 of 239	Modified	438	458
Lighting	715-1-13	233 of 239	Modified	187972	189296
Tolls	751-2-105	3 of 239	Delete	2	0

SPECIFICATION PACKAGE REVISIONS
Supplemental Specifications based on Mandatory Specifications Revision No. 2, July 28, 2022
Replaced SP1020300TP on page 38 of 202 with SP1020300MTP - Maintenance of Traffic
Added SS1050803 - Contractor Quality Control General Requirements