



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM No. 2

**DATE:** September 2, 2022

**TO:** PROPOSERS

**FROM:** *RMA* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8T83  
Financial Project No.: 442764-1-52-01

**County(ies):** Citrus

**Project Name:** Suncoast II (SR 589) – SR 44 to CR 486

---

#### **BIDS TO BE RECEIVED: September 20, 2022 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

##### **Bid Opening Date:**

- The Bid Opening date for Contract **E8T83** has been changed to **September 20, 2022 at 2:30 PM.**

##### **Posting Dates:**

- The Posting dates for Contract **E8T83** has been changed to **October 4, 2022 or October 18, 2022.**

#### **REVISIONS TO PLANS, PAY ITEMS & QUANTITIES**

Plans, Pay Items & Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

Landscape plans included in this Addendum #2 were meant to be included in the initial advertisement and are still valid for the current Addendum #2 plan set.

See the attached Revision Memo for a complete listing of the Revisions.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8T83** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8T83**  
 Letting September 2022  
 FPID(s) 442764-1-52-01  
 Description Suncoast Parkway 2 Phase 2 (SR589) – S. of SR 44 to CR 486 (MP 67.762 – MP 70.276)  
 County Citrus

**Contract Addendum No. 2 includes:** \*See Pages 2 and 3 for details\*

- ✓ Digitally signed + sealed Contract Plan Revision 2 (PDF file)
- ✓ Design + engineering data (CADD-Rev2.zip file)

Contract time revised No X Yes \_\_\_\_\_ If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Moataz M Hassan**  Digitally signed by Moataz M Hassan  
 Date: 2022.09.01 12:42:31 -04'00'

**DATE:** \_\_\_\_\_

Moataz "Mo" Hassan, P.E.  
Turnpike Design Engineer

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Key Sheet Update – List Revision 2
1A	Updated Revision Notes
2B	Added Sheet
248, 250, 252 – 254,	Revised Note
264A, 314A, 314B, 339A	Added Sheets
340	Revised Pond Slopes
359A – 359E, 413A, 414A, 415A	Added Sheet
405, 407 – 411	Revised Note
413 – 415	Added Matchline
568, 569	Revised Pond Slopes
L-1	Added sheet L-2A to index.
L-2A	Added sheet for Revision 2
L-17	Added two pull boxes to conduit run #3 and updated conductor quantities.
L-22	Added pull box and rerouted conduit. Updated conduit and conductor quantities.
L-24	Added pull boxes by pole 51, pole 52, and pole 152. Updated conduit and conductor quantities. Added leader line.
L-25	Added pull boxes by pole 56, pole 57, pole 153, pole 155, and pole 156. Updated conductor quantity.
L-29	Added a pull box by pole 250 and by pole 251. Updated conductor quantity.
L-30	Added a pull box by pole 252. Updated conduit and conductor quantities.
L-32	Added pull box by pole 263 and by pole 264. Updated conductor quantity.
L-33	Added a pull box by pole 266 and by pole 267. Updated conductor quantity. Altered conduit tag and label number.
L-34	Added a pull box by pole 231 and by pole 230. Updated conductor quantity.
L-35	Added a pull box by pole 205. Added a spare conduit run for directional bore. Updated conductor quantity.
L-36	Added a pull box by pole 199 and by pole 198. Updated conductor quantity.
L-37	Added a pull box by pole 8-2-3. Updated conductor quantity.
L-38	Added pull boxes by pole 8-2-4, pole 8-1-5, pole 8-1-13, and pole 206. Changed conduit by pole 206 to directional bore. Updated conduit and conductor quantities. Added sheet reference.
L-39	Added a pull box by pole 8-1-6 and by pole 8-2-6. Updated conductor quantity.
L-40	Added a pull box by pole 370. Updated conductor quantity.
L-41	Added a pull box by pole 380. Updated conductor quantity.
1 – 49	Added Sheets – Landscape Plans (Selective Clearing & Grubbing)
TF-001	Key Sheet Update – List Revision 2
TF-004B	Added Sheet
TF-008	Modified Quantity and Note

**PAY ITEMS + QUANTITIES (ESTIMATED QUANTITIES REPORT) – FPID 442764-1-52-01**

COMPONENT	PAY ITEM	SHEET (Revision 1)	ADD/ MOD./ DEL.	OLD QUANTITY	NEW QUANTITY
Roadway	120-1	38 of 241	Modified	2542611	2480227
Roadway	120-6	38 of 241	Modified	1617963	1607423
Lighting	630-2-11	230 of 241	Modified	25349	25291
Lighting	630-2-12	231 of 241	Modified	4057	4132
Lighting	635-2-11	232 of 241	Modified	234	267
Tolls	639-7-121	4 of 241	Modified	1200	7200
Lighting	715-1-12	235 of 241	Modified	44084	44363
Lighting	715-1-13	235 of 241	Modified	189296	190326
Lighting	715-1-14	237 of 241	Modified	8988	8961

**SPECIFICATION PACKAGE REVISIONS**

N/A