



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM No. 3

DATE: September 13, 2022

TO: PROPOSERS

FROM: *R M N* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8T83
Financial Project No.: 442764-1-52-01

County(ies): Citrus

Project Name: Suncoast II (SR 589) – SR 44 to CR 486

BIDS TO BE RECEIVED: September 20, 2022 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REVISIONS TO PLANS, PAY ITEMS & QUANTITIES

Plans, Pay Items & Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History. See the attached Revision Memo for a complete listing of the Revisions.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, ET83Specs_Supp2, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)).

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8T83** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8T83**
 Letting September 2022
 FPID(s) 442764-1-52-01
 Description Suncoast Parkway 2 Phase 2 (SR589) – S. of SR 44 to CR 486 (MP 67.762 – MP 70.276)
 County Citrus

Contract Addendum No. 3 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 3 (PDF file)
- ✓ Digitally signed + sealed Supplemental Specifications 2 (PDF file)
- ✓ Design + engineering data (CADD-Rev3.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

DATE:

 Moataz "Mo" Hassan, P.E.
 Turnpike Design Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Key Sheet Update – List Revision 3
1A	Updated Revision Notes
2C	Added Sheet
TF-001	Key Sheet Update – List Revision 3
TF-004C	Added Sheet
TF-008	Added Pay Item and Quantity
L-1	Key Sheet Update – List Revision 3
L-2B	Added sheet for revision #3
L-38	Changed pay item from 715-1-13 to 715-1-12

PAY ITEMS + QUANTITIES (ESTIMATED QUANTITIES REPORT) – FPID 442764-1-52-01					
COMPONENT	PAY ITEM	SHEET (Revision 2)	ADD/ MOD./ DEL.	OLD QUANTITY	NEW QUANTITY
Tolls	639-7-116	N/A	Added	0	300
Lighting	715-1-12	235 of 241	Modified	44363	50528
Lighting	715-1-13	235 of 241	Modified	190326	184161

SPECIFICATION PACKAGE REVISIONS
Supplemental Specifications 2 to revise SP0080303A
Revised SP0080303A (Flexible Start Time) from 30 days to 120 days on page 25 of 202