



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM No. 4

**DATE:** September 14, 2022

**TO:** PROPOSERS

**FROM:** *RMJ* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8T83  
Financial Project No.: 442764-1-52-01

**County(ies):** Citrus

**Project Name:** Suncoast II (SR 589) – SR 44 to CR 486

---

**BIDS TO BE RECEIVED: September 20, 2022 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **REVISIONS TO PAY ITEMS & QUANTITIES**

Pay Items & Quantities for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History. See the attached Revision Memo for a complete listing of the Revisions.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8T83** with "File Type" **.004x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8T83**  
 Letting September 2022  
 FPID(s) 442764-1-52-01  
 Description Suncoast Parkway 2 Phase 2 (SR589) – S. of SR 44 to CR 486 (MP 67.762 – MP 70.276)  
 County Citrus

**Contract Addendum No. 4 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Estimated Quantities Report Revision 4 (PDF file)
- ✓ Design + engineering data (CADD-Rev4.zip file)

Contract time revised No X Yes \_\_\_\_\_ If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:** Moataz M Hassan

Digitally signed by Moataz M Hassan  
Date: 2022.09.14 12:41:44 -04'00'

**DATE:** \_\_\_\_\_

Moataz "Mo" Hassan, P.E.  
Turnpike Design Engineer

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
SHEET	DESCRIPTION OF MODIFICATION
N/A	N/A

<b>PAY ITEMS + QUANTITIES (ESTIMATED QUANTITIES REPORT) – FPID 442764-1-52-01</b>					
COMPONENT	PAY ITEM	SHEET (Revision 3)	ADD/ MOD./ DEL.	OLD QUANTITY	NEW QUANTITY
Roadway	120-1	38 of 241	Modified	2480227	2413016
Roadway	120-4	38 of 241	Modified	105351	172562

<b>SPECIFICATION PACKAGE REVISIONS</b>
N/A