

April 11, 2023 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge - Curved Steel Girder	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8U07	449692-1-52-01	\$2,800,800.00	18	7			9	3	1	13			3	7		1				2	12	18						4		2
E8U19	445885-1-52-01; 445885-2-52-01	\$11,549,889.00	16	10			6	3		30			4	14		8	2			2	4									1
E8U40	192912-1-72-10	\$380,000.00	No Pre-Qualification Required																											
E8U41	192912-2-72-01	\$370,000.00	No Pre-Qualification Required																											
E8U42	437211-3-52-01	\$320,000.00	No Pre-Qualification Required																											
E8U43	190778-5-52-30	\$2,750,000.00	Landscaping Experience Required																											
E8U44	450370-2-52-01	\$400,000.00	No Pre-Qualification Required																											
Z8121	443610-1-D2-03	\$0.00	No Pre-Qualification Required																											
Z8122	443610-2-D2-03	\$0.00	No Pre-Qualification Required																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.