



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** August 21, 2023

**TO:** PROPOSERS

**FROM:** Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8U57  
Financial Project No.: 449423-1-52-01  
Counties: Martin, Orange, Osceola and Sumter

**Project Name:** Replacement of Walk-in DMS and Associated Infrastructure along Turnpike Mainline,  
SR 91 & SR 429

---

#### **BIDS TO BE RECEIVED: August 29, 2023 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

**Bid Opening Date:**

- Bid Opening date changed to **August 29, 2023, at 2:30 PM.**

**Posting Dates:**

- Posting dates changed to **September 12, 2023, or September 26, 2023.**

#### **PLANS REVISIONS**

Plan sheets for the above-mentioned project have been revised. Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U57** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. **E8U57**  
Letting August 2023  
FPID(s) 449423-1-52-01  
Description DMS Upgrade and Retrofit on SR 91 and SR 429  
County Sumter, Osceola, Orange, and Martin Counties

**Contract Addendum No. 1 includes:** \*See Page 2 for details\*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised    No  X     Yes         If yes,      total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:** Andra G Diggs II    Date: 2023.08.18  
15:55:59-04'00'  
Turnpike Design Engineer

**DATE:** 8/18/2023

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
IT-1	Added sheet IT-2A
IT-2A	Added sheet
IT-18	Updated note 8

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 449423-1-52-01</b>					
<b>COMPONENT</b>	<b>PAY ITEM</b>	<b>SHEET</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
<b>SECTION</b>	<b>DESCRIPTION</b>