



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM No. 1

DATE: February 8, 2023

TO: PROPOSERS

FROM: *RMN* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U24
Financial Project No(s): 441224-6-52-01

County(ies): Osceola

Project Name: Kissimmee Park Rd. TSMO

BIDS TO BE RECEIVED: February 14, 2023 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REVISIONS TO PLANS & ESTIMATES QUANTITY REPORT

Plans and Estimates Quantities Report for the above-mentioned project have been revised. Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U24** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM


Contract No. **E8U24**
 Letting January 2023
 FPID(s) 441224-6-52-01
 Description Kissimmee Park Road Interchange Interim Improvements
 County Osceola

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- ✓ Design + engineering data (CADD-Rev1.zip file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Ashraf Elmaghraby**  Digitally signed by Ashraf Elmaghraby
 Date: 2023.02.08 13:24:34 -05'00' **DATE:** 2/8/2023

Turnpike Design Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
Key	Add Sheet 2A to Index
2A	New Signature Sheet
4-6	Changed Ramp Pavement on Typical Sections
29, 30, 33-35	Changed Ramp Pavement on Cross Sections

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 441224-6-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0327 70 19		DEL	3238 SY	0
Roadway	0337 7 25		DEL	129.9 TN	0
Roadway	0327 70 6		MOD	5591 SY	8829
Roadway	0337 7 81		MOD	504.2 SY	771.2
S&PM	0711 11102		MOD	0.070 GM	0.109
S&PM	0711 15101		DEL	0.200 GM	0
S&PM	0711 15102		DEL	0.039	0
S&PM	0711 15131		DEL	0.075	0
S&PM	0711 15201		DEL	0.161	0
S&PM	0711 16101		MOD	0.458 GM	0.658
S&PM	0711 16131		MOD	0.066 GM	0.141
S&PM	0711 16201		MOD	0.667 GM	0.828

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
	N/A