

March 14, 2023 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge - Curved Steel Girder	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8U04	446024-1-52-01; 446024-2-52-01; 446024-2-52-02	\$17,705,091.00	13	9			5	3		48			3	1		4	4		2	3	3		1							1
E8U17	449340-1-52-01	\$4,352,338.00	20	14					23	36										6									1	
E8U13	192867-1-72-19	\$200,000.00	No Qualification Required																											
E8U29	404029-1-72-11	\$100,000.00	No Qualification Required																											
E8U33	432102-1-72-07	\$190,000.00	No Qualification Required																											
E8U34	432102-2-72-02	\$260,000.00	No Qualification Required																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.