

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

ADDENDUM No. 2

DATE: March 2, 2023

TO: PROPOSERS

FROM: Professional M. Nethercote, Jr.

District Contracts Administrator Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U04

Financial Project Nos.: 446024-1-52-01, 446024-2-52-01, 446024-2-52-02

County: Broward

Project Name: Resurface & Safety IMP. (MP 65.2 to MP 71.0), Extend AUX Lane along TPK SB Ramp

from Sawgrass XWAY MP 70.7 to 71.2)

BIDS TO BE RECEIVED: March 21, 2023 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed, and supplemented as set forth below:

REVISIONS TO PLANS, PAY ITEMS AND ESTIMATE QUANTITIES REPORT

Plans, Pay Items and Estimates Quantities Report for the above-mentioned project have been revised. Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at <u>CPP.Web (fdot.gov)</u> to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8U04** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



RON DESANTIS GOVERNOR

Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8U04						
Letting	March 21, 2023						
FPID(s)							
EXTENSION OF	ESURFACE & ROADSIDE IMPROVEMENTS TPK (SR91) MP 65.2-71.0 AND THE AUXILIARY LANE ALONG TPK SB ENTRANCE RAMP FROM SAWGRASS MP DWARD COUNTY						
County	Broward County						
Contract Adde	ndum No. 2 includes: *See Page 2 for details*						
✓ Digitally	y signed + sealed Contract Plan Revision 1 (PDF file)						
✓ Design -	Design + engineering data (CADD-Rev1.zip file)						
Contrac	et time revised No X Yes If yes, total calendar days						
	um package is complete, has no known errors or omissions, has been reviewed for etability and biddability, and is ready for distribution to contract bidders.						
	Ashraf Elmaghraby Elmaghraby Date: 2023.03.01 15:32:51 -05'00'						
CONCURREN	CE: DATE:						
	Turnpike Design Engineer						

CONTRACT ADDENDUM INCLUDES:

PLAN REVIS	PLAN REVISIONS			
SHEET	DESCRIPTION OF MODIFICATION			
1	Key Sheet Revision Block			
2A	New Revision Signature Sheet			
13	Mainline Shoulders Milling Depth Revision			
20, 22-30	Cross Slope Correction Detail Milling Depth Revisions			
114-138, 140	Roadway Plan UAO information Revisions			
152-163, 169- 210, 216-227, 241-256	Roadway Cross Sections Milling Depth Revisions			

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 446024-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	327-70-2	20, 22-30	MOD	1394	6759
Roadway	327-70-4	20, 22-30	MOD	4569	39016
Roadway	327-70-5	20, 22-30	DEL	34395	
Roadway	327-70-8	20, 22-30	DEL	13693	
Roadway	327-70-11	20, 22-30	MOD	250272	278554
Roadway	327-70-15	20, 22-30	DEL	14641	
Roadway	327-70-17	20, 22-30	DEL	5365	
Roadway	334-1-12	20, 22-30	MOD	13272.4	14201.2
Roadway	334-1-53	20, 22-30	MOD	2321.8	2341.3
Roadway	334-1-55	20, 22-30	MOD	21383.8	21862.4

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 446024-2-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A	N/A	N/A	N/A	N/A	N/A

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 446024-2-52-02					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
N/A	N/A	N/A	N/A	N/A	N/A

SUPPLEMENTAL SPECIFICATIONS PACKAGE			
SECTION	DESCRIPTION		
N/A	N/A		