

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

ADDENDUM No. 1

DATE:

May 2, 2023

TO:

PROPOSERS

FROM:

Richard M. Nethercote, Jr.

District Contracts Administrator Florida's Turnpike Enterprise

SUBJECT:

Contract No.: E8U32

Financial Project No(s).: 449253-3-52-01; 449253-3-52-02

County(ies): Broward, Miami-Dade, Orange, Osceola, Palm Beach and Sumter **Project Name**: System Wide Queue Warning (SR 91 and SR 429) - Other ITS

BIDS TO BE RECEIVED: May 9, 2023 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REVISIONS TO PLANS, PAY ITEMS AND QUANTITIES

Plans, Pay Items and Quantities for the above-mentioned project have been revised. Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at <u>CPP.Web (fdot.gov)</u> to download the Revisions from your Order History.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, EU32Specs_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at CPP.Web (fdot.gov).

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8U32** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



RON DESANTIS GOVERNOR

Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	entract No. E8U32			
Letting May 2023				
FPID(s) 449253-3-52-01 + 449253-3-52-02				
Description System Wide Queue Warning (SR 91 and SR 429)				
County	Turnpike			
Contract Add	endum No. 1 includes: *See Page 2 for details*			
✓ Digita	lly signed + sealed Contract Plan Revision 1 (PDF file)			
✓ Digita	lly signed + sealed Supplemental Specifications Package No. 1 (PDF file)			
✓ Design	n + engineering data (CADD-Rev1.zip file)			
Contra	act time revised No X Yes If yes, total calendar days			
	dum package is complete, has no known errors or omissions, has been reviewed for actability and biddability, and is ready for distribution to contract bidders.			
CONCURRE	NCE. 5/1/2023			
CONCURREN	MCE: DATE:			
	For: Turnpike Design Engineer			

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS		
SHEET	DESCRIPTION OF MODIFICATION	
IT-1	Key sheet revised to identify added sheet IT-2A and cite revisions made to IT-4/5.	
IT-2A	Added sheet.	
IT-4	Proposal summary of pay items revised remove 633-6 Fiber Optic Cable Locator from 449253-3-52-02. Per BOE, pay item 633-6 is shown on the lead project FPID only. Total days revised from 802 to 401.	
IT-5	Pay Item 633-6 Fiber Optic Cable Locator removed from Tabulation of Quantities for FPID 449253-3-52-02.	

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 449253-3-52-01						
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY	

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 449253-3-52-02						
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY	
ITS	633-6	IT-5	DEL	401	0	

SUPPLEMENTAL SPECIFICATIONS PACKAGE		
SECTION	DESCRIPTION	
Cover	Revised cover sheet only to indicate the appropriate Specification Year (July 2022). Only change.	