



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 3

DATE: September 5, 2023

TO: PROPOSERS

FROM: *RMJ* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U57
Financial Project No.: 449423-1-52-01
Counties: Martin, Orange, Osceola and Sumter

Project Name: Replacement of Walk-in DMS and Associated Infrastructure along Turnpike Mainline,
SR 91 & SR 429

BIDS TO BE RECEIVED: September 12, 2023 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8U57Specs_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)).

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U57** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8U57**
Letting September 2023
FPID(s) 449423-1-52-01
Description DMS Upgrade and Retrofit on SR 91 and SR 429
County Sumter, Osceola, Orange, and Martin Counties

Contract Addendum No. 3 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Specifications Package Addendum (PDF file)
- ✓ Updated Specs Workbook (PDF file)

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

Ashraf Elmaghraby  Digitally signed by
Ashraf Elmaghraby
Date: 2023.09.05
10:22:38-04'00'

DATE: 9/5/2023

District Consultant Project Management Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 449423-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
Special Provisions	SP6350100TP-723 and SP9960100TP-723 added to spec package, specs workbook updated