

September 12, 2023 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge - Curved Steel Girder	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Bridge Painting	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8U39	441718-1-52-01; 441718-2-52-01	\$18,110,124.00	20	8	2		6			47				1		5	2			2	1			4	1					1
E8U47	438549-1-52-01; 438549-2-52-01	\$2,868,748.00	29	9							60																		2	
E8U67	444402-1-52-01; 444402-2-52-01; 444403-1-52-01; 444403-2-52-01	\$26,361,038.00	12	9	1		4			60			3			5	2		1	2									1	
E8U60-R0	416963-1-7B-20	\$250,000.00	No Pre-Qualification Required																											
E8U77	190774-4-52-29	\$300,000.00	Experience in Asphalt Paving required																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.