



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: January 18, 2024

TO: PROPOSERS

FROM: *RMW* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U69
Financial Project No.: 442625-1-52-01
County: Palm Beach

Project Name: West Palm Beach Service Plaza Parking Improvements, MP 94

BIDS TO BE RECEIVED: February 13, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS AND QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U69** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF REVISION MEMO

Contract No. **E8U69**
 Letting February 13, 2024
 FPID(s) 442625-1-52-01
 Description WEST PALM BEACH SERVICE PLAZA PARKING IMPROVEMENTS
 County Turnpike – Palm Beach County

Revision Package No. 1 includes: *See Page 2 for details*

- x Digitally signed + sealed Contract Plan Revision 1 (PDF file)
- x Digitally signed + sealed Estimated Quantities Report Revision 1 (PDF file)
- x Design + engineering data (CADD-Rev01.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Revision package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: Andra G Diggs II 2024.01.16 16:59:47-05'00'

 For: Turnpike Design Engineer

DATE: 1/16/2024

REVISION INCLUDES:

| PLAN REVISIONS | |
|-----------------------|---|
| SHEET | DESCRIPTION OF MODIFICATION |
| 1 | Revisions to Sheets 1, 2A, 4, 6, 24, 67, 70, 73, 74, 79, 82, 84, 183, 190 |
| 2A | Added sheet for Revision 1 |
| 4 | Removed S-101A1 |
| 6 | Removed S-101A1 |
| 24 | Removed S-101A1 and P-28 Labels |
| 67 | Removed S-101A1 |
| 70 | Removed S-101A1, modified S-101 |
| 73 | Removed S-101A1, modified S-101 |
| 74 | Removed S-101A1 |
| 79 | Removed S-101A1 |
| 82 | Removed S-101A1 |
| 84 | Removed S-101A1, modified S-101 |
| 183 | Removed manhole, sheet pile, and label |
| 190 | Removed manhole installed in Phase V |
| | |
| | |

| PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 442625-1-52-01 | | | | | |
|--|-----------------|--------------|----------------------------|-------------------------|-------------------------|
| COMPONENT | PAY ITEM | SHEET | ADD MOD DEL | OLD QUANTITY | NEW QUANTITY |
| Drainage | 425-1-543 | EQR-50 | DEL | | |
| Drainage | 425-1-544 | EQR-50 | ADD | | 1 |
| Drainage | 425-2-92 | EQR-51 | DEL | | |
| Drainage | 430-185-136 | EQR-53 | MOD | 336 | 340 |
| | | | | | |
| | | | | | |
| | | | | | |

| SUPPLEMENTAL SPECIFICATIONS PACKAGE | |
|--|--------------------|
| SECTION | DESCRIPTION |
| | |
| | |
| | |