

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

#### ADDENDUM NO. 1

**DATE:** January 24, 2024

**TO:** PROPOSERS

FROM: Richard M. Nethercote, Jr.

District Contracts Administrator Florida's Turnpike Enterprise

**SUBJECT**: Contract No.: E8U71

Financial Project No.: 415927-5-52-01

County: Broward

Project Name: Bridge Strengthening, No. 860184, MP 73.1 (SR91)

### BIDS TO BE RECEIVED: February 13, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

### PLAN REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download the Revisions from your Order History.

# **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <a href="CPP.Web (fdot.gov">CPP.Web (fdot.gov)</a> to download **E8U71** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



RON DESANTIS GOVERNOR

Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

## TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8U71					
Letting February 13 <sup>th</sup> , 2024						
FPID(s) 415927-5-52-01						
Description	415927-5 BRIDGE STRENGTHENING (SR91) IN BROWARD CNTY, MP 73.1 (BRIDGE NO. 860184)					
County	Broward					
Contract Adde	endum No. 1 includes: *See Page 2 for details*					
✓ Digital	ly signed + sealed Contract Plan Revision 1 (PDF file)					
✓ Design	+ engineering data (CADD-Rev1.zip file)					
Contra	ct time revised No X Yes If yes, total calendar days					
	dum package is complete, has no known errors or omissions, has been reviewed for ctability and biddability, and is ready for distribution to contract bidders.					
CONCURREN	Ashraf Elmaghraby Digitally signed by Ashraf Elmaghraby Date: 2024.01.23 09:33:04-05'00'  District Consultant Project Management Engineer					

# **CONTRACT ADDENDUM INCLUDES:**

PLAN REVISIONS		
SHEET	DESCRIPTION OF MODIFICATION	
B1-1	Added Sheet Number B1-2A to the Index of Structure Plans	
B1-2A	Added New Signature Sheet for Revision	
B1-21	Adjusted Lane Closure Restriction Times	

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - N/A							
* COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY		

SUPPLEMENTAL SPECIFICATIONS PACKAGE – N/A			
SECTION	DESCRIPTION		