

FEBRUARY 13, 2024 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge - Curved Steel Girder	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
E8U69	442625-1-52-01	\$37,764,911.00	14	9			12	6	17	7			17	6		1	1	1			1	1					1		6
			5% of "Other" = General Contractor's License																										
E8U71	415927-5-52-01	\$6,100,889.00				50																		50					
E8V03	447774-2-72-01	\$350,000.00	No Pre-Qualification Required																										
E8V04	404029-1-72-13	\$169,000.00	No Pre-Qualification Required																										
E8V05	450122-5-72-01 450122-6-72-01	\$240,000.00	No Pre-Qualification Required																										
Z8144	443611-4-E2-05	N/A	No Pre-Qualification Required																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.