



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** June 3, 2024

**TO:** PROPOSERS

**FROM:** *RMW* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8U91  
Financial Project No.: 449175-1-52-01  
County: Hillsborough

**Project Name:** Veterans Expressway (SR 589) Emergency Stopping Sites

---

**BIDS TO BE RECEIVED: June 11, 2024 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **SUPPLEMENTAL SPECIFICATIONS PACKAGE**

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The .PDF file of Supplemental Specification Package, E8U91Specs\_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)).

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U91** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8U91

Letting: June 11, 2024

FPID(s): 449175-4-52-01

Description: Veterans Expressway (SR 589) Emergency Stopping Sites

County: Hillsborough

**Contract Addendum No. 1 includes:** \*See Page 2 for details\*

- ✓ Supplemental Specifications Package

Contract time revised    No X    Yes \_\_\_\_\_    If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:** Ashraf Elmaghraby    Digitally signed by Ashraf Elmaghraby  
 Date: 2024.05.31 13:04:41 -04'00'    **DATE:** 5/31/2024  
 District Consultant Project Management Engineer

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID _____</b>				
<b>CATEGORY</b>	<b>PAY ITEM</b>	<b>ADD MOD DEL</b>	<b>OLD QUANTITY</b>	<b>NEW QUANTITY</b>

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
<b>SECTION</b>	<b>DESCRIPTION</b>
Subarticle 7-11.1 and 7-11.2	Expanded subarticles of Legal Requirements for Preservation of Existing Property (Toll Facilities).
Subarticle 8-3.2	Substituted subarticle of Prosecution and Progress- Prosecution of Work-General (Submission of Work Schedule).
Subarticle 8-3.3	Expanded subarticle of Prosecution and Progress -Prosecution of Work-Beginning Work (Flexible Start Time).
Article 8-3	Expanded article of Prosecution and Progress -Prosecution of Work- Partnering.
Subarticle 8-6.4	Expanded subarticle of Prosecution and Progress – Suspension of Contractors Operations- Special Events.
Article 8-12	Substituted article of Prosecution and Progress-Damage Recovery.
Subarticle 102-3.3	Substituted subarticle of Maintenance of Traffic – Specific Requirements – Lane Closures.
Subarticle 330-8.2, 330-9.4 and 330-9.5.1	Substituted subarticles of Hot Mix Asphalt – General Construction Requirements – Smoothness Incentive/Disincentive.