

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

ADDENDUM NO. 3

DATE: March 8, 2024

TO: PROPOSERS

FROM: Patherard M. Nethercote, Jr.

District Contracts Administrator Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U30

Financial Project Nos.: 433663-1-52-01; 433663-1-56-03; 433663-1-56-04

County: Orange

Project Name: Sand Lake Road/Turnpike Interchange, SR 482 & SR 91, MP 257

BIDS TO BE RECEIVED: March 19, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Bid Opening Date:

• Bid Opening date changed to March 19, 2024, at 2:30 PM.

Posting Dates:

• Posting dates changed to April 2, 2024, or April 16, 2024.

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8U30** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



RON DESANTIS GOVERNOR

Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8U30	
Letting	March 2024	
FPID(s)	433663-1-52-01, 433663-1-56-03 & 433663-1-56-04	
Description	TURNPIKE MAINLINE (SR 91) INTERCHANGE AT SAND LAKE ROAD/SR 482	
County	Orange	
Contract Add	endum No. 3 includes: *See Page 2 for details*	
✓ Sand I ✓ QAQC ✓ Summ	Illy signed + sealed Contract Plan Revision 3 (PDF File) Lake Wall Quantities Calculation (PDF File) C Documents Addendum 3 (PDF File) nary of Quantity Spreadsheets (Excel Files) n + engineering data (CADD-Rev3.zip file)	
Contra	act time revised No X_ Yes If yes, total calendar days	
	dum package is complete, has no known errors or omissions, has been reviewed for actability and biddability, and is ready for distribution to contract bidders.	
	Aspraf Elmagfraly 03/08/2024 2:39 PM E	СТ
CONCURREN	03/00/2024 2.39 PM E) [
CONCURRE	DATE: District Consultant Project Management Engineer	

CONTRACT ADDENDUM INCLUDES:

PLAN REVISION SHEET	DESCRIPTION OF MODIFICATION
ROADWAY PLA	
<u>l</u>	KEY SHEET REVISION BOX
2C	ADDED SHEET FOR REVISION
4-9	QUANTITY UPDATES
17	QUANTITY UPDATES
59-60	COLUMNS ADJUSTED AND STRUCTURES REVISED
61	COLUMNS ADJUSTED
62-65	COLUMNS ADJUSTED AND STRUCTURES REVISED
66	COLUMNS ADJUSTED
67-80	COLUMNS ADJUSTED AND STRUCTURES REVISED
81-82	PLAN SHEET DELETED
83	QUANTITIES REVISED
92 - 94	ADDED EXIST. FENCE CALLOUT
95	PAVED SHOULDER/FENCE CALLOUTS
96-98	ADDED EXIST. FENCE CALLOUT
106	ADDED EXIST. FENCE CALLOUT
187	REVISED STATION LABEL
216-217	REVISED STRUCTURE DESCRIPTION
228	REVISED STATION LABEL
234	REVISED STRUCTURE DESCRIPTION
235	ADJUSTED FLOW LINE
239	REVISED STRUCTURE DESCRIPTION
255	CHANGED STRUCTURE TYPE
615	REVISED QUANTITIES
655-656	INCLUDED PEDESTRIAN LONGITUDINAL CHANNELIZING DEVICE
660	INCLUDED PEDESTRIAN LONGITUDINAL CHANNELIZING DEVICE
661	INCLUDED DETOUR SHAPE
694	INCLUDED DETOUR SHAPE
SQ-1	INDEX UPDATED
SQ-2 TO SQ-6	REVISED QUANTITIES
SQ-14	ADDED QUANTITIES
SQ-16	QUANTITY UPDATES
SO-17	TABLE MOVED TO NEW SHEET
SQ-18 TO SQ-21	QUANTITY UPDATES
SO-22 TO SO-23	REVISED QUANTITIES
SQ-26	TABLE SHIFT TO DIFFERENT SHEET
SQ-27 TO SQ-28	TABLE SHIFT TO DIFFERENT SHEET AND QUANTITY UPDATE
SO-29	TABLE SHIFT TO DIFFERENT SHEET
SQ-30	TABLE SHIFT TO DIFFERENT SHEET AND PAY ITEM UPDATE
SQ-31	TABLE SHIFT TO DIFFERENT SHEET AND PAY ITEM AND QUANTITY UPDATE
SQ-32	TABLE SHIFT TO DIFFERENT SHEET
SQ-33	TABLE SHIFT TO DIFFERENT SHEET AND REVISED QUANTITIES
STRUCTURES PI	
B-01	KEY SHEET REVISION BOX
B-02C	UPDATED SHEET LIST
B-03C	UPDATED SHEET LIST

B-08 REVISED QUANTITIES B-08A REVISED QUANTITIES B-08B REVISED QUANTITIES BW-30 ADDED GAS MAIN BW-34 ADDED CONSTRUCTION PHASES; UPDATED DATA TABLES BW-35 UPDATED DATA TABLE BW-36 UPDATED DATA TABLES BW-41 ADDED CONSTRUCTION PHASES BW-42 ADDED CONSTRUCTION PHASES BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION PHASES BW-46 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES		
B-08B REVISED QUANTITIES BW-30 ADDED GAS MAIN BW-34 ADDED CONSTRUCTION PHASES; UPDATED DATA TABLES BW-35 UPDATED DATA TABLE BW-36 UPDATED DATA TABLES BW-41 ADDED CONSTRUCTION PHASES BW-42 ADDED CONSTRUCTION PHASES BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION PHASES BW-46 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	B-08	REVISED QUANTITIES
BW-30 ADDED GAS MAIN BW-34 ADDED CONSTRUCTION PHASES; UPDATED DATA TABLES BW-35 UPDATED DATA TABLE BW-36 UPDATED DATA TABLES BW-41 ADDED CONSTRUCTION PHASES BW-42 ADDED CONSTRUCTION PHASES BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	B-08A	REVISED QUANTITIES
BW-34 ADDED CONSTRUCTION PHASES; UPDATED DATA TABLES BW-35 UPDATED DATA TABLE BW-36 UPDATED DATA TABLES BW-41 ADDED CONSTRUCTION PHASES BW-42 ADDED CONSTRUCTION PHASES BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	B-08B	REVISED QUANTITIES
BW-35 UPDATED DATA TABLE BW-36 UPDATED DATA TABLES BW-41 ADDED CONSTRUCTION PHASES BW-42 ADDED CONSTRUCTION PHASES BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-30	ADDED GAS MAIN
BW-36 UPDATED DATA TABLES BW-41 ADDED CONSTRUCTION PHASES BW-42 ADDED CONSTRUCTION PHASES BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-34	ADDED CONSTRUCTION PHASES; UPDATED DATA TABLES
BW-41 ADDED CONSTRUCTION PHASES BW-42 ADDED CONSTRUCTION PHASES BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-35	UPDATED DATA TABLE
BW-42 ADDED CONSTRUCTION PHASES BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-36	UPDATED DATA TABLES
BW-43 ADDED CONSTRUCTION PHASES BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-41	ADDED CONSTRUCTION PHASES
BW-44 ADDED CONSTRUCTION PHASES BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-42	ADDED CONSTRUCTION PHASES
BW-45 ADDED CONSTRUCTION LIMITS BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-43	ADDED CONSTRUCTION PHASES
BW-46 ADDED CONSTRUCTION PHASES BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-44	ADDED CONSTRUCTION PHASES
BW-47 ADDED CONSTRUCTION PHASES BW-48 ADDED CONSTRUCTION PHASES TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-45	ADDED CONSTRUCTION LIMITS
BW-48 ADDED CONSTRUCTION PHASES TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-46	ADDED CONSTRUCTION PHASES
TOLL FACILITY PLANS TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-47	ADDED CONSTRUCTION PHASES
TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	BW-48	ADDED CONSTRUCTION PHASES
TF-001 KEY SHEET REVISION BOX TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES		
TF-002A SIGNATURE SHEET ADDED TF-006 PAY ITEM CHANGES	TOLL FACILITY	PLANS
TF-006 PAY ITEM CHANGES	TF-001	KEY SHEET REVISION BOX
	TF-002A	SIGNATURE SHEET ADDED
	TF-006	PAY ITEM CHANGES
TF-007 PAY ITEM CHANGES	TF-007	PAY ITEM CHANGES

PAY ITEMS + QUANTITIES (AASHTOWare P	PrP) – FPID 43	3663-1-	52-01 ROAD	WAY
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY - CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0102-74-8	MOD	18288	158700
ROADWAY - REMOVABLE TAPE, WHITE, SOLID	0102-913- 21	MOD	8	0.325
ROADWAY - REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', OR 2'-4' SKIP, 6" WIDE	0102-913- 22	MOD	8	0.326
ROADWAY - REMOVABLE TAPE, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0102-913- 23	ADD	0	52
ROADWAY - REMOVABLE TAPE, YELLOW, SOLID, 6	0102-913- 31	MOD	8	0.306
ROADWAY - REMOVAL OF EXISTING CONCRETE	0110- 4- 10	MOD	4847	3346
ROADWAY – TYPE B STABILIZATION	0160- 4	MOD	111219	111231
ROADWAY - OPTIONAL BASE, BASE GROUP 01	0285-701	MOD	15626	15466
ROADWAY - OPTIONAL BASE, BASE GROUP 04	0285-704	MOD	920	625
ROADWAY -OPTIONAL BASE, BASE GROUP 06	0285-706	MOD	16996	17127
ROADWAY - SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B	334- 1- 12	MOD	2342.2	2360.3
ROADWAY - SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E	334- 1-15	MOD	6119.7	6114.9
ROADWAY - ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG76-22	0337- 7-88	MOD	5298.9	4949.7

ROADWAY – MISCELLANEOUS ASPHALT PAVEMENT	0339-1	MOD	604.3	693.8
ROADWAY - INLETS, CURB, TYPE 9, <10'	0425- 1-201	ADD	0	2
ROADWAY - INLETS, CURB, TYPE 9, J BOT, <10	0425- 1-203	MOD	3	1
ROADWAY - INLETS, CURB, TYPE P-1, <10'	0425- 1-311	MOD	2	1
ROADWAY - INLETS, CURB TYPE J-1, <10	0425- 1-411	ADD	0	1
ROADWAY - INLETS, DT BOT, TYPE C,<10	0425- 1-521	DEL	1	0
ROADWAY - INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	0425- 1-531	ADD	0	1
ROADWAY - INLETS, DT BOT, TYPE D, <10'	0425- 1-541	MOD	23	18
ROADWAY - INLETS, DT BOT, TYPE D, >10'	0425- 1-542	ADD	0	1
ROADWAY - INLETS, DITCH BOTTOM, TYPE D, PARTIAL	0425- 1-545	ADD	0	3
ROADWAY - INLETS, DT BOT, TYPE E, <10'	0425- 1-551	MOD	12	9
ROADWAY - INLETS, DT BOT, TYPE E, J BOT,		MOD		
<10'	0425- 1-553	l lile B	1	2
ROADWAY - INLETS, DT BOT, TYPE E, MODIFY	0425- 1-559	ADD	0	2
ROADWAY - INLETS, GUTTER, TYPE S, J BOTTOM <10'	0425- 1-703	DEL	1	0
ROADWAY - MANHOLES, P-8, <10'	0425- 2-61	MOD	5	3
ROADWAY - MANHOLES, P-8, >10'	0425- 2-62	ADD	0	2
ROADWAY - MANHOLES, J-7, <10'	0425- 2-71	MOD	9	10
ROADWAY - MANHOLES, J-7, >10'	0425- 2-72	DEL	1	0
ROADWAY - MANHOLES, J-8, <10'	0425- 2-91	DEL	1	0
ROADWAY - MANHOLES, J-8, >10'	0425- 2-92	MOD	1	2
ROADWAY - PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD	0430-175-118	MOD	3795	3926
ROADWAY - PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD	0430-175-124	MOD	1023	993
ROADWAY - PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	0430-175-130	MOD	3731	3434
ROADWAY - PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	0430-175-142	MOD	354	370
ROADWAY - DESILTING PIPE, 0 - 24"	0430- 94- 1	ADD	0	3996
ROADWAY - DESILTING PIPE, 25 - 36"	0430-94-2	ADD	0	487
ROADWAY - DESILTING PIPE, 37 - 48"	0430-94-3	ADD	0	104
ROADWAY - DESILTING CONCRETE BOX CULVERT	0430-950	ADD	0	828
ROADWAY - MITERED END SECTION, OPTIONAL ROUND, 18" CD	0430-982-125	MOD	21	23
ROADWAY - MITERED END SECTION, OPTIONAL ROUND, 24" SD	0430-984-129	DEL	1	0
ROADWAY - CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	0521- 6-31	MOD	418	175
ROADWAY - VALLEY GUTTER - CONCRETE	0520-3	ADD	0	794
ROADWAY – SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT	0521-72-40	MOD	176	702
ROADWAY - CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0522- 2-	MOD	725	768

ROADWAY - RIPRAP, SAND-CEMENT BAGS	0530- 1-100	MOD	85.6	108.7
ROADWAY - SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	0536- 7- 3	ADD	0	20
ROADWAY - PERFORMANCE TURF, SOD	0570- 1- 2	MOD	20666	36422
ROADWAY - PLASTIC EROSION MAT, TRM, TYPE 2	0571- 1-12	ADD	0	2800
ROADWAY - PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0710- 11-101	MOD	21.512	21.281
ROADWAY - PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0710- 11-125	MOD	532	478
ROADWAY - PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	0710- 11-131	MOD	20.655	20.497
ROADWAY - PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID 6"	0710- 11-201	MOD	14.521	14.335

PAY ITEMS + QUANTITIES (AASHTOWare P	rP) – FPID 4	33663-1-5	2-01 BRIDG	E ID 750962
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
STRUCTURES - CONCRETE TRAFFIC RAILING - BRIDGE, 32" VERTICAL FACE	0521- 5- 4	MOD	360	361
STRUCTURES - RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER	0548- 13	MOD	4845	4793

PAY ITEMS + QUANTITIES (AASHTOWare P	rP) – FPID 4	33663-1-5	2-01 BRIDG	E ID 750963
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
STRUCTURES - CONCRETE CLASS II, BRIDGE SUPERSTRUCTURE	0400- 2- 4	MOD	1022.0	1022.2
STRUCTURES - CONCRETE CLASS II, APPROACH SLABS	0400- 2-10	MOD	500.9	501.0
STRUCTURES - CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	0400- 4- 5	MOD	398.0	398.5
STRUCTURES - COMPOSITE NEOPRENE PADS	0400-147-	MOD	43	42.7
STRUCTURES - PRESTRESSED BEAMS: FLORIDA-I BEAM 54"	0450- 2-54	MOD	4703	4704
STRUCTURES - RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER	0548- 13	MOD	1844	1845

SUPPLEME	NTAL SPECIFICATIONS PACKAGE
SECTION	DESCRIPTION
01 11 00	TSP FOR TOLL FACILITIES – 3.1 MEASUREMENT AND PAYMENT – Pay Item Update