



Florida Department of Transportation

RON DESANTIS
GOVERNOR


Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: April 10, 2024

TO: PROPOSERS

FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U74
Financial Project Nos.: 446223-1-52-01; 446224-1-52-01
County: Broward

Project Name: TSM&O Add AUX Lanes to South Turnpike SR 91, MP 47 – MP 54

BIDS TO BE RECEIVED: May 10, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U74** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF REVISION MEMO

Contract No. **E8U74**
 Letting May 10, 2024
 FPID(s) 446223-1-52-01 & 446224-1-52-01
 Description TSM&O ADD AUX LANES TO S TPK (SR91) IN BROWARD CNTY, MP 47-54
 County Turnpike – Broward County

Revision Package No. 1 includes: *See Page 2 for details*

- x Digitally signed + sealed Contract Plan Amendment 1 (PDF file)
- x Design + engineering data (4462231501-CADD-Rev01.zip & 4462241501-CADD-Rev01.zip files)

Contract time revised No X Yes If yes, total calendar days

- ✓ Revision package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE: Andra G Diggs II ^{2024.04.09} _{14:16:57-04'00'} **DATE:** 04/09/2024
 For: Turnpike Design Engineer

REVISION INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Revised Index of Roadway Plans to include 1A and 2A, Added Key Sheet Revision Block
1A	New Sheet
2A	New Sheet
BW-1	Revised Index of Structures Plans to include BW-2A and BW-6A, Added Revision Log
BW-2A	New Sheet
BW-6	Revised Table and Removed Noise Wall 12
BW-6A	NEW SHEET, "Noise Wall Aesthetic Details – Walls 10, 11, 12 & 13
BW-36	Applied Patchwork Graphic
BW-37	Applied Patchwork Graphic
BW-38	Applied Patchwork Graphic
BW-40	Applied Patchwork Graphic
BW-41	Applied Patchwork Graphic
BW-42	Applied Patchwork Graphic
BW-43	Applied Patchwork Graphic
BW-44	Applied Patchwork Graphic
BW-45	Applied Patchwork Graphic
BW-46	Applied Patchwork Graphic
BW-47	Applied Patchwork Graphic
BW-48	Applied Patchwork Graphic
BW-49	Applied Patchwork Graphic

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 4426224-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION